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Section B - Supplies or Services and Prices 

CONTRACT LINE 
ITEM NO. (CLIN) SUPPLIES/SERVICES QTY UNIT UNIT PRICE 

0001 The Contractor shall perform the "Precision Lot $23,000.00 
Emplacement of Small Payloads from V-BAT 

000101 

0002 

000201 

0003 

000301 

0004 

Aircraft" effort in accordance with Attachment 
No. 1 - Statement of Work, and Section C-1 of 
the Contract. 

Kickoff meeting presentation materials, and 
R&D status and progress report for Month 1 

Funding for CLIN 0001 
AO No. Z305/00 
ACRN AA: $23,000.00 

Requirements document, and R&D status and 
progress report for Month 2. 

Funding for CLIN 0002 
AO No. Z305/00 
ACRN AA: $21,000.00 

Prototype hardware and design 
documentation. R&D status and progress 
report for Month 3. 

Funding for CLIN 0003 
AO No. Z305/00 
ACRN AA$40,000.00 

Design documentation, and R&D status and 
progress report for Month 4. 

Lot $21,000.00 

Lot $40,000.00 

Lot $60,000.00 

AMOUNT 

$23,000.00 

$21,000.00 

$40,000.00 

$60,000.00 



000401 

0005 

000501 

0006 

000601 

0007 

000701 

Funding for CLIN 000401 
AO No. Z305/00 
ACRN AA: $60,000.00 

Report on integration of vision control with 
V -Bat control system. Report on alternate 
attachment study. R&D status and progress 
reports for Month 5 and Month 6. 

Funding for CLIN 0005 
AO No. Z305/00 
ACRN AA$37,000.00 

Video of flight test ofV-Bat with arm 
extended. Interim report on design of vision 
system for precision emplacement. R&D 
status and progress reports for Month 7 and 
Month 8. 

Funding for CLIN 0006 
AO No. Z305/00 
ACRN AA: $58,000.00 

Report on development options for future 
vision systems. Plan for future work. R&D 
status and progress report for Month 9. 

Funding for CLIN 0007 
AO No. Z305/00 
ACRN AA: $40,000.00 

HROO 11-1 0-C-0 180 
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Lot $37,000.00 $37,000.00 

Lot $58,000.00 $58,000.00 

Lot $40,000.00 $40,000.00 



0008 

000801 

0009 

000901 . 

Design documentation, video of manipulator 
arm response to vision control system. R&D 
status and progress reports for Month 10 and 
Month 11. 

Funding for CLIN 0008 
AO No. Z305/00 
ACRN AA: $50,000.00 

Video of precision emplacement flight test. 
Final briefing and report. 

Funding for CLlN 0009 
AO No. Z305/00 
ACRN AA: $40,677.00 

fUR0011-10-C-0180 
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Lot $50,000.00 $50,000.00 

1 Lot $40,677.00 $40,677.00 



~0011-10-C-0180 

Page 5 of20 

Section C - Descriptions and Specifications 

CLAUSES INCORPORATED BY FULL TEXT 

C-1 Scope ofWork 

(a) The Contractor shall furnish the necessary personnel, materials, facilities and other services as may be 
required to perform Contract Line Item Numbers (CLINs) 0001, 0002, 0003, 0004, 0005, 0006, 0007, 0008, and 
0009 in accordance with the Statement of Work entitled, "Precision Emplacement of Small Payloads from V-Bat 
Aircraft Study." A copy of the Statement of Work is incorporated into the Contract as Attachment No. I. 

C-2 Reports and Other Deliverables 

(a) The Contractor shall submit the following reports and other deliverables in accordance with the 
delivery schedule set forth in Section F. Reports and other deliverables shall be submitted in writing, as defined in 
FAR 2.101, or as specified below: 

(I) R&D STATUS AND PROGRESS REPORT. This brief narrative, not to exceed five pages in 
length, shall contain the following: 

(i) For first report only; the date work actually started. 
(ii) Description of progress during the reporting period, supported by reasons for any change in 

approach reported previously 
(iii) Planned activities and milestones for the next reporting period. 
(iv) Description of any major items of experimental or special equipment purchased or 

constructed during the reporting period. 
(v) Notification of any changes in key personnel associated with the contract during the 

reporting period. 
(vi) Summary of substantive information derived from noteworthy trips, meetings, and special 

conferences held in connection with the contract during the reporting period. 
(vii) Summary of all problems or areas of concern. 
(viii) Related accomplishments since last report. 
(ix) Fiscal status, to include reporting of summary level financial data in the following format: 

R&DSTATUSANDPROGRESSREPORT 
PROGRAM FINANCIAL STATUS 

Work Breakdown Cumulative to Date At Completion 

Structure or 
Task Element 

Planned 
Expend 

Actual 
Expend 

%Budget 
Compl 

Latest 
At Revised 
Compl EstimateRemarks 

Subtotal: ___________________________________ _ 

Management 
Reserve: __________________________________________________________________________ ___ 

Or 
Unallocated 
Resources: __________________________________________________________________ _ 

TOTAL: 
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Note: Budget at completion changes only with the amount of any scope changes. (Not affected by underrun or 
overrun) 

Based on currently authorized work: 

Is current funding sufficient for the current fiscal year (FY)? (Explain in narrative if"NO") 
YES NO 

What is the next FY funding requirement at current anticipated levels? 
$ ______ _ 

Have you included in the report narrative any explanation of the above data and are they cross-referenced? 
YES NO 

(2) FINALREPORT. The Contractor shall deliver a final report upon completion of the Contract. 
Title pages shall include a disclaimer worded substantially as follows: 

"The views and conclusions contained in this document are those of the authors and should not be 
interpreted as representing the official policies, either expressly or implied, of the Defense 
Advanced Research Projects Agency or the U.S. Government." 

The Final Report summary shall include: 

Task Objectives 
Technical Problems 
General Methodology (i.e., literature review, laboratory experiments, surveys, etc.) 
Technical Results 
Important Findings and Conclusions 
Significant Hardware Development 
Special Comments 
Implications for Further Research 
Standard Form 298, August 1998 

(3) ADDITIONAL MISCELLANEOUS DATA DELIVERABLES. The Contractor shall also deliver 
those items listed in the Contract Attachment No. 1 -Statement of Work, as applicable. The Contractor shall adhere 
to the schedule, as applicable, contained in the Statement of Work. Presentation materials (hard and soft copy) for 
all briefings given to the Government shall be provided in the Contractor's format. 

(b) Reports delivered by the Contractor in the performance of the Contract shallbe considered "Technical 
Data" as defined in Section I Contract clauses entitled "Rights in Technical Data- Noncommercial Items" and 
"Rights in Noncommercial Computer Software and Noncommercial Computer Software Documentation." 

(c) Bulky reports shall be mailed by other than first-class mail unless the urgency of submission requires 
use of first-class mail. In this situation, one copy shall be mailed first-class and the remaining copies forwarded by 
less than first-class. 

(d) All papers and articles published as a result ofDARPA sponsored research shall include a statement 
reflecting the sponsorship. In addition, a bibliography of the titles and authors of all such papers are to be included 
in the Final Technical Report 

(1) The cover or title page of each of the above reports or publications shall have the following 
citation: 
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Defense Advanced Research Projects Agency 
Tactical Technology Office (TTO) 
Program: Precision Emplacement of Small Payloads from V -Bat Aircraft Study 
Issued by DARP A/CMO under Contract No. HROO 11-1 0-C-0 180 

(2) The title page shall include a disclaimer worded substantially as follows: 
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"The views and conclusions contained in this document are those of the authors and should not be 
interpreted as representing the official policies, either expressly or implied, of the Defense 
Advanced Research Projects Agency or the U.S. Government." 

(3) The final technical report must (i) be prepared in accordance with American National Standards 
Institute (ANSI) Standard Z39 .18; (ii) include a Standard Form 298, August 1998; and (iii) be marked with an 
appropriate Distribution Statement. 

(4) Distribution Statement B applies. "Distribution authorized to U.S. Government agencies only due 
to the inclusion of proprietary information and to prevent Premature Dissemination of potentially critical 
technological information. Other requests for this document shall be referred to DARPA Technical Office via email 
at prc@darpa.mil." 

Note to Contractor: In accordance with the applicable Data Rights clauses(s), all proprietary information within 
the data deliverables shall be clearly identified/marked as such for each such occurrence (use of footnotes, or 
similar forms ofreference,for purposes of such identification is encouraged). 
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Section D - Packaging and Marking 

CLAUSES INCORPORATED BY FULL TEXT 

D-1 Packaging and Marking 

(a) All items shall be preserved, packaged, packed and marked in accordance with best commercial 
practices to meet the packing requirements of the carrier, and to ensure safe delivery at destination. 



Section E - Inspection and Acceptance 

CLAUSES INCORPORATED BY REFERENCE 

52.246-9 
252.246-7000 

Inspection Of Research And Development (Short Form) 
Material Inspection And Receiving Report 

CLAUSES IN CORPORA TED BY FULL TEXT 

E-1 Inspection and Acceptance 

APR 1984 
MAR2008 

~0011-10-C-0180 

Page 9 of20 

(a) Supplies/services will be inspected/accepted at destination by the Contracting Officer's Representative 
identified in Section G herein. 

(b) Use of the DD 250 is required for submission of the Final Report only. 



HROOll-10-C-0180 

Page 10 of20 

Section F - Deliveries or Performance 

CLAUSES IN CORPORA TED BY REFERENCE 

52.247-34 F.O.B. Destination NOV 1991 

CLAUSES INCORPORATED BY FULL TEXT 

F-1 Term of Contract 

(a) The term of the basic Contract (i.e., CLINs 0001 , 0002, 0003, 0004, 0005, 0006, 0007, 0008, and 0009) 
commences on August 19,2010 and continues through August 18,2011. 

F-2 Reports and Other Deliverables 

Delivery of all reports and other deliverables shall be made to the addressee specified in F-3 entitled 
"Report Distribution" in accordance with the following: 

Description 

R&D Status and Progress Report 

Final Report 

Due Date 

On a monthly basis, within seven (7) days 
after the end ofthe previous reporting month 

Upon completion ofthe basic Contract 

Additional Miscellaneous Data Deliverables See Attachment No. 1 - Statement of Work 

F-3 Report Distribution 

(a) DARPA/Tactical Technology Office (ITO) 
ATTN: George Root 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Email: george.root@darpa.mil 
(one copy of every report and deliverable) 

(b) DARPA/Tactical Technology Office (TTO) 
ATTN: Assistant Director, Program Management (ADPM) 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Email: adpm-tto@darpa.mil 
(one copy of the R&D Status Reports and Final Report) 

(c) Dr. Carl P. Tilmann, Contracting Officer's Representative 
Computational Aerophysics Branch 
Air Vehicles Directorate, Air Force Research Laboratory 
AFRL!RBAC, Bldg 146, Room 225 
2210 8th Street, WPAFB, OH 45433-7542 
Email: Carl. Tilmann@wpafb.af.mil 
(one copy of every report and deliverable) 



(d) DARPA/Research Services 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Email: ResearchServices@darpa.mil 
(one copy of the Final Report) 

(e) Defense Technical Information Center 

(1) Email: TR@dtic.mil 
(one electronic copy of the Final Report, if unclassified) 

OR 
(2) Attn: DTIC-BCS 

8725 John J. Kingman Road, Suite 0944 
Fort Belvoir, VA 22060-0944 
(two hard copies of the Final Report, if unclassified) 

(t) DARPA/Contracts Management Office (CMO) 
ATTN: Christopher L. Glista 
3701 North Fairfax Drive 
Arlington, VA 22203-1714 
Email: reportscg@darpa.mil 
(one copy of the R&D Status Reports and Final Report) 

fUR0011-lO-C-0180 
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Note 1: (a) through (t)- submissions of unclassified materials only. Submission of classified material shall be 
coordinated through DARP NSecurity & Intelligence Directorate (SID) and/or George Root, DARPA Program 
Manager, in accordance with the DD 254, as applicable. 

Note 2: For the Final Technical Report(s), the Contractor must also comply with the distribution requirements of 
DFARS 252-235-7011, as applicable. 

F-4 Notice Regarding Late Delivery 

In the event the Contractor anticipates difficulty in complying with the Contract delivery schedule, the 
Contractor shall immediately notify the Contracting Officer in writing, giving pertinent details, including the·date by 
which it expects to make delivery; PROVIDED, however, that this date shall be informational only in character and 
the receipt thereof shall not be construed as a waiver by the Government of any contract delivery schedule, or any 
rights or remedies provided by Jaw or under this Contract. 



Section G - Contract Administration Data 

ACCOUNTING AND APPROPRIATION DATA 

ACRN AA 9700400 1320 Z305 POC40 2525 DPAC 0 5476 S12136 63286E 
(ARPA Order No. Z305/00) 

CLAUSES IN CORPORA TED BY FULL TEXT 

G-1 Procuring Office Representative/Contracting Officer 

~0011-10-C-0180 
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$369,677.00 

(a) The Procuring Office Representative/Contracting Officer is Christopher L. Glista, DARPA/CMO, 
3701 North Fairfax Drive, Arlington, VA 22203-1714, telephone: (571) 218-4405, and E-mail: 
christopher.glista@darpa.mil. 

(b) Notwithstanding any other provision of this contract, the Contracting Officer is the only individual 
authorized to redirect the effort or in any way amend or modify any of the terms of this contract. If, as a result of 
technical discussions, it is desirable to alter contract obligations or statement of work, a modification must be issued 
in writing and signed by the Contracting Officer. 

G-2 Electronic Submission of Payment Requests 

(a) Invoices for goods received or services rendered under this contract shall be submitted electronically 
through Wide Area Work Flow- Receipt and Acceptance (W A WF): 

(1) Vendors that have never used W A WF shall follow the directions in theW A WF Vendor Getting 
Started Guide available at the following website: http://www.dfas.mil/contractorpay/electroniccommerce/ 
wideareaworkflow .html. This website also contains links for Vendor training and practice. Additional support can 
be obtained by calling WAWF Customer Service at 866-618-5988. 

(2) Back up documentation (such as timesheets, monthly status reports, etc.) can be included and 
attached to the invoice in WAWF. Attachments should be in PDF format, but Attachments created in any Microsoft 
Office product may be attached. Total limit for the size of files per invoice is 5 megabytes. 

(b) The following information, regarding invoice routing DoDAAC' s, must be entered for completion of 
the invoice in W A WF: 

W A WF Invoice Type Select 2-in-1 for FFP Actions 
ssuing Office DoDAAC ~0011 

Admin Office DoDAAC ~0011 

Service Approver DoDAAC ~0011, Extension 08 
IDCAA Office DoDAAC (Used on Cost Vouchers only) N/A 
!Paying Office DoDAAC HQ0347 

(c) For each invoice/cost voucher submitted for payment, the contractor shall also e-mail the WA WF 
automated invoice notice directly to the following points of contact: 

Name E-mail Phone 
Carl P. Tilmann Carl.Tilmann@wpafb.af.mil (937)255-4077 
Christopher L. Glista Christopher.glista@darpa.mil (571) 218-4405 

Role 
COR 
Contracting Officer 
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G-3 Delegation of Authoritv for Contract Administration 

Reserved. 

G-4 Contracting Officer's Representative (COR) 

(a) Performance of work under this contract shall be subject to the technical direction ofDr. Carl P. 
Tilmann, Computational Aerophysics Branch, Air Vehicles Directorate, Air Force Research Laboratory, 
AFRLIRBAC, Bldg 146, Room 225,2210 8th Street, WPAFB, OH 45433-7542; Email: 
Carl.Tilmann@wpafb.af.mil. Such technical direction includes those instructions to the Contractor necessary to 
accomplish the Statement of Work. The COR is not otherwise authorized to make any representations or 
commitments of any kind on behalf of the Contracting Officer or the Government. The COR does not have the 
authority to alter the Contractor's obligations or to change the specifications of the contract. 

(b) Technical direction shall not include any direction which: 

(1) Constitutes additional work outside the scope of work; 

(2) Constitutes a change as defined in Section I contract clause entitled "Changes"; 

(3) In any manner causes an increase or decrease in the total estimated cost or the time required for 
contract performance; or 

(4) Changes any of the stated terms, conditions, or specifications of the contract. 

(c) A copy of the Contracting Officer's Representative designation memorandum is incorporated into the 
Contract as Attachment No. 2. 

G-5 Payment Instructions for Multiple Accounting Classification Citations 

(a) If there is more than one ACRN within a contract line item, the payment office will make payment 
using the oldest fiscal year appropriations first, exhausting all funds in the previous fiscal year before disbursing 
from the next fiscal year. In the event there is more than one ACRN associated with the same fiscal year, the 
payment amount shall be disbursed from each ACRN within a fiscal year in the same proportion as the amount of 
funding obligated for each ACRN within the fiscal year. 

G-6 Incremental Funding 

(a) The Contract is fully funded. 

G-7 Payment of Cost and Fee 

(a) As consideration for the proper performance of work required under this contract, the Contractor shall 
be paid as follows: 

(1) Costs, as provided for under Section I contract clause titled "Allowable Cost and Payment" not to 
exceed the amount set forth as "Total Estimated Cost" in Section B, and subject further to those Section I clauses 
entitled "Limitation of Cost" or "Limitation of Funds". 

(2) A fixed fee in the amount set forth as "Fixed Fee" in Section B, in accordance with the Section I 
contract clause entitled "Fixed Fee". The Contractor may bill on each invoice the amount of the fixed fee bearing 
the same percentage to the total fixed fee as the amount of cost billed bears to the total estimated cost. 
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Section H- Special Contract Requirements 

CLAUSES INCORPORATED BY FULL TEXT 

H-1 Type of Contract 

(a) This is a Firm Fixed Price contract. 

H-2 Public Release or Dissemination oflnformation 

(a) At this time, DARPA expects the work performed under this contract will NOT be fundamental 
research, and it is, therefore, subject to the following publication restrictions: 

There shall be no dissemination or publication, except within and between the Contractor and any 
subcontractors, of information developed under this contract or contained in the reports to be furnished pursuant to 
this contract without prior written approval, which will be communicated to the Contractor by email through the 
DARPA Public Release Center (PRC) at PRC@darpa.mil. All technical reports will be given proper review by 
appropriate authority to determine which Distribution Statement is to be applied prior to the initial distribution of 
these reports by the Contractor. These restrictions must be flowed down to all subcontractors. Any publications 
shall incorporate an Acknowledgement of Support and Disclaimer in accordance with DFARs 252.235-7010. 

(b) When submitting material for written approval for open publication as described in subparagraph (a) 
above, the Contractor must submit a request for public release request to the PRC and include the following 
information: 1) Document Information: document title, document author, short plain-language description of 
technology discussed in the material (approx 30 words), number of pages (or minutes of video) and document type 
(briefing, report, abstract, article, or paper); 2) Event Information: event type (conference, principle investigator 
meeting, article or paper), event date, desired date for DARPA's approval; 3) DARPA Sponsor: DARPA Program 
Manager, DARPA office, and contract number; and 4) Contractor's Information: POC name, e-mail and phone. 
Allow four weeks for processing; due dates under four weeks require a justification. Unusual electronic file formats 
may require additional processing time. Requests can be sent either via e-mail to PRC@darpa.mil or via hard copy 
to 3701 North Fairfax Drive, Arlington VA 22203-1714, telephone (571) 218-4235. Refer to www.darpa.mil/prc 
for information about DARPA's public release process. 

H-3 Key Personnel 

(a) The Contractor shall notify the Contracting Officer prior to making any change in key personnel. Key 
personnel are defined as follows: 

(b)(4) 

(b) The Contractor must demonstrate that the qualifications of the prospective personnel are equal to or 
better than the qualifications of the personnel being replaced. Notwithstanding any of the foregoing provisions, key 
personnel shall be furnished unless the Contractor has demonstrated to the satisfaction of the COR that the 
qualifications of the proposed substitute personnel are equal to or better than the qualifications of the personnel 
being replaced. 

H-4 Restrictions on Printing 

(a) Unless otherwise authorized in writing by the Contracting Officer, reports, data, or other written 
material produced using funds provided by this contract and submitted hereunder shall be reproduced only by 
duplicating processes and shall not exceed 5,000 single page reports or a total of 25,000 pages of a multiple-page 
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report. These restrictions do not preclude the writing, editing, preparation of manuscript or reproducible copy of 
related illustrative materials if required as part of this contract, or incidental printing such as forms or materials 
necessary to be used by the Contractor to respond to the terms of the contract. 

H-5 Invention Disclosure and Reports 

(a) All written communications required by DFARS clause 52.227-11, "Patent Rjghts- Ownership by the 
Contractor (Dec 2007)" shall be submitted to the Administrative Contracting Officer (ACO). All required reporting shall 
be accomplished using the i-Edison.gov reporting website: https://s-edison.info.nih.gov/iEdison/. 

H-6 Contractor Representations and Certifications 

(a) The Contractor's Representations and Certifications dated July 22, 2010 and a copy ofthe Contractor's 
Online Representations and Certifications (ORCA) effective from July 21, 2010 through July 21, 2011 are 
incorporated herein by reference. 

H-7 Insurance Schedule 

(a) The Contractor shall maintain the types of insurance listed in FAR 28.307-2 (a), (b) and (c), with the 
minimum amounts ofliability indicated therein. The types of insurance coverage listed in paragraphs (d) and (e) 
shall also be maintained when applicable. 

H-8 Travel 

(a) In connection with direct charge to the contract of travel-related expenses, the Contractor shall hold 
travel to the minimum required to meet the objectives of the contract, and substantial deviations from the amount of 
travel agreed to during contract negotiation shall not be made without the authorization of the Contracting Officer. 

When applicable, the Contractor shall notify the COR of proposed travel of an employee beyond that 
agreed to during negotiations. 

(b) Approval ofthe Contracting Officer shall be obtained in advance for attendance by personnel at 
training courses, seminars, and other meetings not directly related to contract performance if the costs for the 
courses, seminars, and other meetings are charged to the contract. 

(c) All foreign travel shall be authorized and approved in advance, in writing, by the Contracting Officer. 
Request for such travel must be submitted to the Contracting Officer at least thirty (30) days in advance of traveler's 
anticipated departure date, and shall include traveler's itinerary of United States Flag Air Carriers. 

H-9 Metric System 

(a) The Defense Advanced Research Projects Agency (DARPA) will consider the use of the metric system 
in all of its activities consistent with operational, economical, technical and safety requirements. 

(b) The metric system will be considered for use in all new designs. When it is deemed not to be in the 
best interest of the DoD to provide metric design, justification shall be provided. 

(c) Physical and operational interfaces between metric items and U.S. customary items will be designed to 
assure that interchangeability and interoperability will not be affected. 

(d) Existing designs dimensioned in U.S. customary units will be converted to metric units only if 
determined to be necessary or advantageous. Unnecessary retrofit of existing systems with new metric components 
will be avoided where both the new metric and existing units are interchangeable and interoperable. Normally, the 
system of measurement in which an item is originally designed will be retained for the life of the item. 
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(e) During the metric transition phase hybrid metric and U.S. customary designs will be necessary and 
acceptable. Material components, parts, subassemblies, and semi-fabricated material, which are of adequate or 
when it is otherwise specifically determined to be in the best interest of the Department of Defense. Bulk materials 
will be specified and accepted in metric units when it is expedient or economical to do so. 

(f) Technical reports, studies, and position papers, (except those pertaining to items dimensioned in U.S. 
customary units) will include metric units of measurement in addition to or in lieu of U.S. customary units. With 
respecl to existing contracts, this requirement applies only if such documentation can be obtained without an 
increase in contract costs. 

(g) Use of the dual dimensions (i.e., both metric and U.S. customary dimensions) on drawings will be 
avoided unless it is determined in specific instances that such usage will be beneficial. However, the use of tables 
on the document to translate dimensions from one system of measurement to the other is acceptable. 

H-10 Proprietary Technical Data and Computer Software 

(a) Any deliverable technical data or computer software developed or generated at private expense and 
considered to be proprietary by the Contractor or subcontractors shall be delivered in accordance with DF ARS 
252.227-7013 and 252.227-7014. No such data and/or software is incorporated into the Contract at this time. 



Section I - Contract Clauses 

CLAUSES IN CORPORA TED BY REFERENCE 

52.202-1 
52.203-3 
52.203-5 
52.203-6 
52.203-7 
52.203-8 

52.203-10 
52.203-12 

52.204-4 
52.204-10 

52.209-6 

52.215-8 
52.219-8 (DEV) 
52.219-28 
52.222-3 
52.222-21 
52.222-26 
52.222-35 

52.222-36 
52.222-37 

52.222-50 
52.222-54 
52.223-6 
52.223-14 
52.225-13 
52.226-1 

52.227-2 

52.227-11 
52.229-3 
52.232-2 

52.232-8 
52.232-9 
52.232-11 
52.232-17 
52.232-23 Alt I 
52.232-25 
52.232-33 

52.233-1 
52.233-3 

Definitions JUL 2004 
Gratuities APR 1984 
Covenant Against Contingent Fees APR 1984 
Restrictions On Subcontractor Sales To The Government SEP 2006 
Anti-Kickback Procedures JUL 1995 
Cancellation, Rescission, and Recovery of Funds for Illegal orJAN 1997 
Improper Activity 
Price Or Fee Adjustment For Illegal Or Improper Activity 
Limitation On Payments To Influence Certain Federal 
Transactions 
Printed or Copied Double-Sided on Recycled Paper 
Reporting Exeuctive Compensation and First-Tier 
Subcontract A wards 

JAN 1997 
SEP 2007 

AUG2000 
JUL 2010 

Protecting the Government's Interest When Subcontracting SEP 2006 
With Contractors Debarred, Suspended, or Proposed for 
Debarment 
Order of Precedence--Uniform Contract Format 
Utilization of Small Business Concerns (DEVIATION) 
Post-Award Small Business Program Rerepresentation 
Convict Labor 
Prohibition Of Segregated Facilities 
Equal Opportunity 
Equal Opportunity For Special Disabled Veterans, Veterans 
of the Vietnam Era, and Other Eligible Veterans 

OCT 1997 
MAY2004 
APR2009 
JUN 2003 
FEB 1999 
MAR2007 
SEP 2006 

Affirmative Action For Workers With Disabilities JUN 1998 
Employment Reports On Special Disabled Veterans, Veterans SEP 2006 
Of The Vietnam Era, and Other Eligible Veterans 
Combating Trafficking in Persons 
Employment Eligibility Verification 
Drug-Free Workplace 
Toxic Chemical Release Reporting 
Restrictions on Certain Foreign Purchases 
Utilization Of Indian Organizations And Indian-Owned 
Economic Enterprises 
Notice And Assistance Regarding Patent And Copyright 
Infringement 
Patent Rights--Ownership By The Contractor 
Federal, State And Local Taxes 
Payments Under Fixed-Price Research And Development 
Contracts 
Discounts For Prompt Payment 
Limitation On Withholding Of Payments 
Extras 
Interest 
Assignment of Claims (Jan 1986)- Alternate I 
Prompt Payment 
Payment by Electronic Funds Transfer--Central Contractor 
Registration 
Disputes 
Protest After A ward 

FEB 2009 
JAN 2009 
MAY2001 
AUG2003 
JUN 2008 
JUN 2000 

DEC 2007 

DEC 2007 
APR2003 
APR 1984 

FEB 2002 
APR 1984 
APR 1984 
OCT2008 
APR1984 
OCT 2008 
OCT 2003 

JUL 2002 
AUG 1996 

~0011-10-C-0180 
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52.233-4 
52.242-13 
52.243-1 Alt V 
52.244-6 
52.245-1 (Dev) 
52.246-23 
52.247-63 
52.247-64 

52.249-2 

52.249-9 
52.253-1 
252.201-7000 
252.203-7000 

252.203-7001 

Applicable Law for Breach of Contract Claim 
Bankruptcy 
Changes--Fixed-Price (Aug 1987) -Alternate V 
Subcontracts for Commercial Items 
Government Property (Deviation) 
Limitation OfLiability 
Preference For U.S. Flag Air Carriers 
Preference for Privately Owned U.S.- Flag Commercial 
Vessels 

OCT 2004 
JUL 1995 
APR 1984 
JUN2010 
JUN 2007 
FEB 1997 
JUN 2003 
FEB 2006 

Termination For Convenience Of The Government (Fixed- MAY 2004 
Price) 
Default (Fixed-Priced Research And Development) 
Computer Generated Forms 
Contracting Officer's Representative 
Requirements Relating to Compensation of Former DoD 
Officials 

APR 1984 
JAN 1991 
DEC 1991 
JAN 2009 

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2008 
Contract-Related Felonies 

252.203-7002 Requirement to Inform Employees ofWhistleblower Rights JAN 2009 
252.204-7000 Disclosure Oflnformation DEC 1991 
252.204-7003 Control Of Government Personnel Work Product APR 1992 
252.204-7004 AltA Central Contractor Registration (52.204-7) Alternate A SEP 2007 
252.204-7008 Export-Controlled Items APR 2010 
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By DEC 2006 

252.211-7003 
252.211-7007 

252.215-7004 
252.225-7012 
252.227-7013 
252.227-7014 

252.227-7015 
252.227-7016 
252.227-7019 
252.227-7025 

252.227-7027 
252.227-7030 
252.227-7037 
252.232-7003 

252.232-7010 
252.23 5-7011 
252.243-7001 
252.243-7002 
252.244-7000 

252.24 7-7023 
252.247-7024 

The Government of a Terrorist Country 
Item Identification and Valuation 
Reporting of Government-Furnished Equipment in the DoD 
Item Unique Identification (IUID) Registry 
Excessive Pass-Through Charges 
Preference For Certain Domestic Commodities 
Rights in Technical Data--Noncommercial Items 
Rights in Noncommercial Computer Software and 
Noncommercial Computer Software Documentation 
Technical Data--Commercial Items 
Rights in Bid or Proposal Information 
Validation of Asserted Restrictions--Computer Software 
Limitations on the Use or Disclosure of Government­
Furnished Information Marked with Restrictive Legends 
Deferred Ordering Of Technical Data Or Computer Software 
Technical Data--Withholding OfPayment 
Validation of Restrictive Markings on Technical Data 
Electronic Submission of Payment Requests and Receiving 
Reports 
Levies on Contract Payments 
Final Scientific or Technical Report 
Pricing Of Contract Modifications 
Requests for Equitable Adjustment 
Subcontracts for Commercial Items and Commercial 
Components (DoD Contracts) 
Transportation of Supplies by Sea 
Notification Of Transportation Of Supplies By Sea 

AUG2008 
NOV2008 

MAY2008 
JUN 2010 
NOV 1995 
JUN 1995 

NOV 1995 
JUN 1995 
JUN 1995 
JUN 1995 

APR 1988 
MAR2000 
SEP 1999 
MAR2008 

DEC 2006 
NOV2004 
DEC 1991 
MAR 1998 
AUG2009 

MAY2002 
MAR2000 

Page 18 of20 
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CLAUSES INCORPORATED BY FULL TEXT 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a 
clause may be accessed electronically at this/these address(es): http://farsite.hill.af.mil/farsite_script.htm1 

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation ( 48 CFR Chapter 1) clause 
with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation ( 48 CFR Chapter 
2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation. · 

252.204-7006 BILLING INSTRUCTIONS (OCT 2005) 

When submitting a request for payment, the Contractor shall--

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 

(b) Separately identify a payment amount for each contract line item included in the payment request. 

252.235-7010 Acknowledgment of Support and Disclaimer. (MAY 1995) 

(a) The Contractor shall include an acknowledgment of the Government's support in the publication of any 
material based on or developed under this contract, stated in the following terms: This material is based upon work 
supported by the Defense Advanced Research Projects Agency under Contract No. HROOll-10-C-0180. 

(b) All material, except scientific articles or papers published in scientific journals, must, in addition to any 
notices or disclaimers by the Contractor, also contain the following disclaimer: Any opinions, findings and 
conclusions or recommendations expressed in this material are those of the author(s) and do not necessarily reflect 
the views of the Defense Advanced Research Projects Agency. 

REMARKS 
FAR 52.219-28 

FAR 52.244-2 
DFARS 252.211-7003 

Under paragraph (g), the Contractor represents that it is a small business concern 
under NAICS Code 541712 assigned to contract number HROO 11-1 0-C-0 180. 
insert the word, "N/ A," in spaces under paragraphs (d) and (j). 
insert the word, "N/ A," in spaces under subparagraph ( c)(l )(ii). 
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Section J- List of Documents, Exhibits and Other Attachments 

Attachment No. 1 

Attachment No. 2 

Statement of Work for Precision Emplacement of Small Payloads from V-Bat Aircraft 
Study, dated August 19,2010 (1 page) 

Contracting Officer's Representative (COR) Designation Memorandum, dated July 29, 
2010 (3 pages) 
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STATEMENT OF WORK 
FOR 

PRECISION EMPLACEMENT OF SMALL PAYLOADS 
FROM V-BAT AIRCRAFT' STUDY 

The Contractor shall demon ate a method for precisely ernplacing a payload on a pre-defmed target location, (b)(4) 

(b)(4) sing an unmanned aircraft such as the V-BATVTOL UAV. The demonstration shall 
consist of autonomous maneuvering to the target and autonomous attachment of payload. Key operational 
functions, which are independent of vehicle and payload scale, include: 

• Long range delivery of assets 
• Autonomous and precise location of target 
• Autonomous, reliable and accurate attachment of payload to target structure 
• Removal of delivery system after payload emplacement 
• Low cost per mission 

The Contractor shall develop an attachment scheme, integrate the attachment scheme with the V-Bat vehicle, 
develop a vision-based terminal maneuvering algorithm, develop a vision-based system for precise manipulation of 
the attachment ann, and integrate the maneuvering algorithm into the V -Bat flight control software. Included in the 
design effort, the Contractor shall complete requirements development, design trades on alternate payload 
attachment schemes, preliminary design of advanced vision-based control schemes, and sizing studies for scaled V­
Bat configuration. 

TASK REPORT/DELIVERABLE 
Kickoff Meeting. Formalize demonstration goals and Kickoff meeting presentation materials. R&D status and 
project operations. _pJogress report for Month 1. 
Product requirements elicitation and capture Requirements document. R&D status and progress report 

for Month 2. 
Design and prototyping of attachment ann Prototype hardware and design documentation. R&D 

status and progress report for Month 3. 
Development of vision-based target identification Design documentation. R&D status and progress report for 
system with limited discrimination capability (i.e. it can Month 4. 
identify a wire or cable of a particular color, or it can 
identify a truss sef,tment in a structure) 
Integration ofvision con1rol systems with existing V· Report on integration of vision control with V ·Bat control 
Bat control system, Alternate attachment study system. Report on alternate attachment study. R&D status 

and prol!;ress report for Month 5 and Month 6. 
.. Integration of attachment arm. with. V-Bat structure, .. Video of test flight ofV ·Bat with arm extended,. Interim . 
preliminary work on vision system for precision report on design of vision system for precision 
emplacement emplacement. R&D status and progress report for Month 7 

and Month 8. 
Advanced vision system study, Planning for follow-on Report on development options for future vision systems. 
phase Plan for future work. R&D status and progress report for 

Month 9. 
Development of vision system for precision Design documentation, and video of manipulator arm 
manipulation of ann (mostly COTS components) response to vision control system. R&D status and 

progress report for Month 10 and Month 11. 
Demonstration of vision-controlled precision Video of precision emplacement flight test. Final briefing 
emplacement of payload (1-5 lb) using V ·Bat PE and report. 
vehicle and mechanical attachment 

-End-

August 19, 2010 
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Attachment No. 2 

DEFENSE ADVANCED RESEARCH PROJECTS AGENCY 
3701 NORTH FAIRF.A.X DRIVE 
ARLINGTON, VA 22.2.03-1714 

July 23, 2010 

MEMORANDUM FOR CONTRACTING OFFICER'S REPRESENTATIVE 

FROM: DARPA, Contracts Management Office 

TO: Dr. Carl P. Tilmann, Computational Aerophysics Branch, Air Vehicles 
Directorate, Air Force Research Laboratory, AFRL/RBAC, Bldg 146, Room 225, 
2210 8thStreet, WPAFB, OH 45433-7542 
(Email: Carl. Tilmann@wpafb.af.mil) 

SUBJECT: Appointment as Contracting Officer's Representative (COR) 

1. You are hereby appointed as the Contracting Officer's Representative for: 

Contract Number: 
Contractor: 
Program Description: 

HR0011-10-C-0180 
MLBCompany 
Covert Precision Emplacement of Small Payloads 
from V-Bat Aircraft 

2. This appointment authorizes and designates you to perform the following duties and/or 
responsibilities as specified herein: 

a. Furnish plans, schedules, specifications, descriptions, and other documents to the 
contractor as required by the contract. 

b. Assist the contractor in interpreting technical aspects of the contract 
specifications/statement of work. Differences of opinion and interpretations which 
could affect the terms and conditions of the contract will be referred to the contracting 
officer for resolution. 

c. Provide Government recommendations/approvals to the contractor promptly in all 
cases where the contract calls for technical approval. 

d. Observe, monitor, and assess the contractor's performance under the terms of the 
contract. This includes reporting promptly to the contracting officer any failures, 
delays, or significant deviations of performance, quality, costs, or other actions which 
might jeopardize contract perfonnance. 
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3. In the performance of the duties delegated to you in this letter, you are cautioned that you 
could be held personally liable for actions taken or directions given by you to the contractor 
that are beyond the authorities given to you in this letter. The duties or authorities in this 
letter are not delegable; therefore, you must advise the Contracting Officer or the Contract 
Administrator/Specialist immediately when you are unable to perform these duties. 

4. In your dealings with the contractor you must not give technical direction as though the 
contractor's employees are Government employees. You must maintain a formal, arms­
length relationship with the contractor in order to avoid even an appearance that the contract 
is one for personal services. If the contractor's performance takes place in a Government 
facility, then to the maximum extent practicable, the contractor's work area should be 
physically separated from areas in which Government employees work, and communication 
with the contractor's employees on contractual matters should be only through that contractor 
employee(s) designated by the contractor to supervise them. You must not give any direction 
to the contractor that is not authorized by the statement of work because it is not the intent of 
the Government that a contractor be required to do anything that is not included in the 
contract. 

5. You are responsible for providing prompt notification to the contracting officer any 
significant deficiencies with respect to contractor performance or other actions which might 
jeopardize contract performance. 

6. You are not authorized by this letter to take any action, either directly or indirectly, that could 
result in a change in the pricing, quantity, quality, place of performance, delivery schedule or 
any other terms and conditions of the basic contract, · or to direct the accomplishment of effort 
which would exceed the scope of the basic contract. You must be especially cautious in 
providing interpretation of the specifications/ statement of work. The agreement reached or 
technical direction given must be formalized in writing with copies to the contracting officer. 
You shall also inform the contractor that if he believes that the COR's interpretation is 
erroneous, the contractor must notify the contracting officer in writing concerning the details 
of his position. 

7. Specific duties in addition to those above are as follows: 

a. Control all government technical interfaces with the contractor. 

b. Ensure that copies of government technical correspondence are forwarded to the 
contracting officer for placement in the contract file. 

c. Promptly furnish documentation on any requests for change, deviation, or waiver 
(whether generated by the Government or the contractor) to the contracting officer for 
appropriate action. 

d. Review and, if required (i.e., Fixed Price Payments), accept invoices submitted 
through W A WF as stipulated in Section G of the Contract. 
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e. Provide required review of Patent/Invention Disclosures made in !-Edison 
(http://www.iedison.gov). 

f. The COR must maintain a separate file for each contract for which he/she acts as 
COR. The file should serve as a repository and record of all documents and 
communications between the contractor and the COR. At a minimum, the file must 
include a copy of the contract and all modifications as well as the COR appointment 
letter. Examp>les of other file documentation may include: 

• Reports required per the contract, e.g. interim and final technical or patent 
reports 

• Memoranda for Record documenting important contract discussions 
• Records of formal meetings, e. g. post award conference,-program reviews, etc. 

g. Assist ACO and/or PCO, as requested. with closeout activities at completion of 
contract period of performance. 

&. If this is your first appointment as a COR or if you have not performed COR duties within 
the last two years, and in order to comply with DFARS 201.6-2, you must complete COR 
training immediately so that you can properly execute your responsibilities under this 
contract. A good source of COR training is available via a web-based module, CLC 106, 
"Contracting Officer Representative with a Mission Focus" at www.dau.m.il. 

9. Your appointment as COR for this effort expires upon final disposition of the contract. 

10. Your good judgment in performing your duties under the contract will have an important 
effect on the value of the performance obtained by the Government. 

(b)(6) 

Christopher L. Glista 
Contracting Officer 

::; / ·:z_ -; /_; f c, 
Date 

~~==--s;::,__ 
Dr. Carl Tilmann 
Contracting Officer' s Representative 


