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Section SF 1449 - CONTINUATION SHEET
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE | AMOUNT
99{}1180 %V{amiiomh ....................... e e e (G
Labor
FFP _ |
Services in support of MDA/QS Safety Quality and Mission Assurance Support in
accordance with the Statement of Objective (SOO) (Attachment 1) to provide the
equivalent of 15 man-years (MY) of effort and services on a monthly basis for a
period of 12 months in accordance with the Staffing Plan (Attachment 6) and
Management Plan (Attachment 8). |
FOB: Destination
______________________________________________________ NET AMT
ACRNAA
ACRN AB
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002 Lot
- ODCs | |
COST |
Other Direct Costs to Support MDA/QS in accordance with the SOO (Attachment
1) :
FOB: Destination
ESTIMATED COST $231,000.00 (EST.)
- ACRN AA . . - $5,000.00
ACRN AB | $263,000.00

000003




ITEM NO
0003

I'TEM NO

0004

HQO0006-04-F-0026

P00016
Page 4 of 49
SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE AMOUNT
_ ' Lot NSP
CDRLs |
FFP |
Provide data reports for CLIN 0001 in accordance with the CDRL, DD form 1423-
1. Not Separately Priced (NSP)
FOB: Destination
NET AMT
SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE | AMOUNT
Hours | | |
Surge
T&M
Surge Services to support MDA/QS in accordance with Surge Services Support
Schedule (Statement of Objective attachment la).
FOB: Destination
TOT ESTIMATED PRICE $0.00 EST

CEILING PRICE

000004




SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

NonAdvocate Safety Assessment (N SA)

FFP | .
Services in support of MDA/QS, to provide 72 manmonths (6 man-year equivalent
(MYE?s)) of effort and services on a monthly basis for a period of 9.5 months.
Assist MDA/QS in performing a thorough ongoing NSA of the Ballistic Missile
Detense System (BMDS).

Leverage upon element products that were developed to assess and ensure element
safety. Focus on any gaps associated with element safety efforts as well as the
interfaces amongst BMDS elements to ensure all additional risks brought about by
the system's implementation are identified and mitigated to acceptable levels.

Limit the assessment to the hazards of inadvertent launch and hazards associated
with pre-launch operations. |

The focus areas for this assessment are safety critical software and operator
displays and how they affect hardware and gse, hazardous and safety critical

procedures, operations, maintenance, testing including Periodic System Operability

Tests (PSOTs) and Concurrent Test and Operations (CTO), communications and
training.

Assessments shall be performed and delivered in a manner to support planned

upgrades to the BMDS and will address each of the engagement sequence groups
(ESGs).

Provide written reports to document the progress of the NDA, IAW milestones
associated with planned upgrades (ie Block 04). Written reports shall address all
areas assessed, methodologies used, findings to date and recommendations for
proceeding to each upgrade and ESG from a satety perspective.

FOB: Destination

__________________________

__________________________

HQ0006-04-F-0026

P00016
Page 5 0of 49

_______________________________________

___________________________
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ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT  UNIT PRICE ~ AMOUNT
_______ 0101 }8€}Mﬁﬂﬂ‘lﬁﬂﬁi
EXERCISED [ abor
Services in support of MDA/QS Safety Quality and Mission Assurance Support in
accordance with the Statement of Objective ( 5O0) (Attachment 1) to provide the
equivalent of 15 man-years (MY) of effort and services on a monthly basis for a
period of 12 months in accordance with the Statfing Plan (Attachment 6) and
‘Management Plan (Attachment 8).
FOB: Destination
""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""""" NET AMT
ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
010101 _ '
EXERCISED  INCREMENTAL FUNDING FOR Labor CLIN 0101
OPTION
- FFP
Purchase Request # 51638
FOB: Destination
PURCHASE REQUEST NUMBER: 51638, BASIC
NET AMT $0.00
ACRN AC - $268,809.00
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
010102 '
EXERCISED  INCREMENTAL FUNDING FOR Labor CLIN 0101
OPTION FFP
Purchase Request # 52923, Basic
FOB: Destination
PURCHASE REQUEST NUMBER: 52923, BASIC
NET AMT $0.00
ACRN AF ' - B _ $110,520.00
ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE ~ AMOUNT
010103 |

Incremental Funding for Labor CLIN 0101

FFP

PFR 52923 Amendment 1

FOB: Destination |

PURCHASE REQUEST NUMBER: 52923, AMENDMENT 1

NET AMT - ~ $0.00

ACRN AJ ' _ $115,000.00




ITEM NO
010104

ITEM NO
010105

ITEM NO

0102

EXERCISED
OPTION

HQ0006-04-F-0026
P00016
Page 8 of 49

SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE - AMOUNT

Incremental Funding for Labor CLIN 0101
FFP

Basic 950016
FOB: Destination
PURCHASE REQUEST NUMBER: 50016, BASIC

- NET AMT $0.00

ACRN AL ' | $470.000.00

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Incremental Funding for Labor CLIN 0101

FFP

FCR 60872: Basic

FOB: Destination

PURCHASE REQUEST NUMBER: QS9FS960872, BASIC

il P - el T T PRl

NET AMT $0.00

ACRN AQ ' $1,875,000.00

SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE AMOUNT

Lot
ODCs |

COST

Other Direct Co_sts to Support MDA/QS in accordance with the SOO (Attachment
1) _
FOB: Destination

ESTIMATED COST $350,000.00 (EST.)
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[TEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ' " AMOUNT
010201 '
EXERCISED  Incremental Funding for ODC CLIN 0102
OPTION _
COST
Purchase Request Number # 51639
FOB: Destination
PURCHASE REQUEST NUMBER: 5163 9, BASIC
ESTIMATED COST ' $0.00
ACRN AD | $25,000.00
ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
010202 '
Incremental Funding for ODC CLIN 0102
COST
Basic 950018
- FOB: Destination |
PURCHASE REQUEST NUMBER: 50018, BASIC
, ESTIMATED COST | $0.00
ACRN AM _ - $40,000.00
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
010203 -
Incremental Funding for ODC CLIN 0102
FFP
- FCR 6076; Basic
FOB: Destination
PURCHASE REQUEST NUMBER: QS9FS960874, BASIC

_m_

NET AMT $0.00
ACRN AR - - $237,893.00
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
010204 - '
Incremental Funding for ODC CLIN 0102
FFP
FCR 6076: Basic
FOB: Destination
NET AMT $0.00
ACRN AU ' - $9,300.00

CIN: 000000000000000000000000000000
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE - AMOUNT
0103 - Lot , NSP
EXERCISED (CDRIls |
OPTION FFP
Provide data reports for CLIN 0001 in accordance with the CDRL, DD form 1423-
1. Not Separately Priced (NSP)
FOB: Destination
NET AMT
ITEM NO  SUPPLIES/SERVICES = QUANTITY UNIT UNIT PRICE AMOUNT
91941?25 e & ST -
EXERCISED  Syrge
OPTION
T&M |
Surge Services to support MDA/QS in accordance with Surge Services Support
Schedule (Statement of Objective attachment 1a). '
MDA/Contractor Labor Category Hours Rate  Total Amount
ee-Senior Engineering GMI - 352 $ 5 Senior
Engineering Specialist 426 ~ U§ g
Engineering Specialist II 481 $ $ Estimated
......................................... Total o 3D EQ *  *Rounded-up
to $160,000.00 o The unit price per
labor hour stated above is an average hourly rate calculated by dividing the total
proposed labor costs by the total proposed labor hours. The Contractor shall bill
the actual labor hours incurred in the performance of the technical assessments in
accordance with the following Labor Category for the period of performance.
FOB: Destination
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------- TOTESTIMATEDPRICE g

CEILING PRICE

000011




ITEM NO
010401

I[TEM NO
010402

HQO0006-04-F-0026
P00016
Page 12 of 49

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE - AMOUNT
Incremental Funding fof Surge CLIN 0104

FFP

PFR # 52538 Basic

FOB: Destination
PURCHASE REQUEST NUMBER: 525 38, BASIC

NET AMT | - $0.00

ACRN AH - ' _ $100,000.00
SUPPLIES/SERVICES  QUANTITY = UNIT UNIT PRICE AMOUNT
Incremental Funding for Surge CLIN 0104
FFP
FCR QS9FS950121 Basic
FOB: Destination _
PURCHASE REQUEST NUMBER: 5012, BASIC

NET AMT - $0.00
ACRN AP - $60,000.00
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ITEM NO
:IIII2228212&52222:III:::Z:ZIIIIII::::ZZIIIIII::::::::::II::::::::::Z2::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::?:2:::::::::::::::::::::::::::P;{:&mn:gn%h:::::::::::::::::::::::::::::::::::::::::::: __________________________________________________________________________________________________________

SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE

EXERCISED  NonAdvocate Safety Assessment (NSA)
OPTION

FEP

Services in support of MDA/QS, to provide 72 manmonths (6 man-year equivalent
(MYES)) of effort and services on a monthly basis for a period of 9.5 months.
Assist MDA/QS in performing a thorough ongoing NSA of the Ballistic Missile
Detense System (BMDS).

Leverage upon element products that were developed to assess and ensure element
safety. Focus on any gaps associated with element safety efforts as well as the
interfaces amongst BMDS elements to ensure all additional risks brought about by
the system's implementation are identified and mitigated to acceptable levels.

Limit the assessment to the hazards of inadvertent launch and hazards associated
with pre-launch operations.

T'he focus areas for this assessment are safety critical software and operator
displays and how they affect hardware and gse, hazardous and safety critical
procedures, operations, maintenance, testing including Periodic System Operability
Tests (PSOTs) and Concurrent Test and Operations (CTO), communications and
training. |

Assessments shall be performed and delivered in a manner to support planned

upgrades to the BMDS and will address each of the engagement sequence groups
(ESGs). |

Provide written reports to document the progress of the NDA, IAW milestones
associated with planned upgrades (ie Block 04). Written reports shall address all
areas assessed, methodologies used, findings to date and recommendations for
proceeding to each upgrade and ESG from a safety perspective.

FOB: Destination

HQ0006-04-F-0026

P00016
Page 13 0f 49
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ITEM NO

010501
EXERCISED
 OPTION

ITEM NO

010502
EXERCISED
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT

INCREMENTAL FUNDING for NAS CLIN 0105
FFP

Purchase Request # 51637
FOB: Destination
PURCHASE REQUEST NUMBER: 51637, BASIC

ACRN AE

SUPPLIES/SERVICES QUANTITY UNIT

INCREMENTAL FUNDING for NAS CLIN 0105
FFP

Purchase Request # 52924, Basic
FOB: Destination o

PURCHASE REQUEST NUMBER: 52924, BASIC

ACRN AG

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

HQ0006-04-F-0026
P00016
Page 14 of 49

AMOUNT

$0.00

$128,519.00

AMOUNT

000014
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ITEMNO SUPPLIES/SERVICES  QUANTITY 'UNIT UNIT PRICE | AMOUNT
010503

INCREMENTAL FUNDING for NAS CLIN 0105

FFP

Purchase Request # 52924, Basic
FOB: Destination

NET AMT $0.00
ACRN AK $50,000.00
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE | AMOUNT
010504 |
Incremental Funding for NSA CLIN 0105
FFP |
Basic 950017
FOB: Destination |
PURCHASE REQUEST NUMBER: 50017, BASIC
NET AMT $0.00
ACRN AN ' - $140,000.00
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ITEM NO
010505

HQ0006-04-F-0026
P00016
Page 16 of 49

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Incremental Funding for CLIN 0105

FFP

FCR 60873; Basic

FOB: Destination

PURCHASE REQUEST NUMBER: QS9ES960873, BASIC

NET AMT $0.00

ACRN AS ' $903,000.00




__________________

_________________________________________________________

Services in support of MDA/QS Safety Quality and Mission Assurance Support to
provide the equivalent of 25.5 Manmonths (4.25 full time equivalents per month) of
effort and services on a monthly basis for a period of 6 months in accordance with
the Labor Qualifications and Rates Matrix, Attachment 6 and the Contractor's
Management Plan (Attachment 8). The Contractor shall perform technical
assessments and evaluations based on engineering analysis and review of
components, subsystems, systems and organizations. This includes:

1. Identifying technology and risk issues and accomplishing independent risk
assessments for major MDA development, test and tlight activities,

2. Performing as a member of technology and quality/mission assurance review

~panels (such as Ship Readiness Reviews, Test Readiness Reviews, Mission

Analysis Reviews, Mission Readiness Reviews, Flight Readiness Reviews, Launch
Readiness Reviews, Post Test Analysis Briefings, and Mission Final Data Reviews)
and IPTs,

. Identifying desirable enhancements,

. Accomplishing data management and management/program control analyses,

. Accomplishing business process reengineering reviews,

. Accomplishing survivability and vulnerability analyses,

. Accomplishing quality and mission assurance analyses and

. Accomplishing cost/operational effectiveness analyses.

QO ~J ON Lh b W

Each contractor shall have extensive and comprehenstve knowledge and experience

in their specialized scientific and engineering technical functions. The specialized
scientific and engineering technical functions utilized in MDA/QS are as follows:
1. Space Systems and Launch Systems,

2. Aeronautics,

. Electronics,

. Software Development and Validation/V erification,

Ship Systems

Sensors (such as radar and infrared)

. Munitions and explosives

NN LB W

Location of Work To Be Performed:
" National Capital Region - 3 positions
Huntsville and several GMD/Aegis BMD Prime Contractor locations - 2

It

positions

FOB: Destination

_____________________________________________________________

HQ0006-04-F-0026

P0O0016
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___________________________________________

___________________________________________
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ITEM NO
010601

EXERCISED
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Incremental Funding for CLIN 0106

FFP

FCR Basic 61990

FOB: Destination

NET AMT
ACRN AT _
CIN: 000000000000000000000000000000
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Services in support of MDA/QS Safety Quality and Mission Assurance Support in
accordance with the Statement of Objective (SOO) (Attachment 1) to provide the
equivalent of 19 man-years (MY) of effort (228 manmonths) and services on a
monthly basis for a period of 12 months in accordance with the Staffing Plan

(Attachment 6) and Management Plan (Attachment 8).
FOB: Destination

NET AMT

HQ0006-04-F-0026
P00016
Page 18 of 49

AMOUNT

____________________________________________________

$0.00

$695,000.00

______________________

$4,305,698.00
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ITEM NO
020101

ITEM NO

0202

EXERCISED
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

Incremental Funding
FFP

FCR#63318, Basic
FOB: Destination

NET AMT
ACRN AV
CIN: 000000000000000000000000000000
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot
ODCs
COST

Other Direct Costs to Support MDA/QS in accordance with the SOO (Attachment
1)
FOB: Destination

ESTIMATED COST

HQ0006-04-F-0026
P00016
~Page 19 of 49

AMOUNT

$0.00

$700,000.00

AMOUNT

$350,000.00 (EST.)




ITEM NO
020201

ITEM NO
020202

SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE
Incremental Funding
FFP

FCR#963340, Basic
FOB: Destination

NET AMT

ACRN AW

CIN: 000000000000000000000000000000

SUPPLIES/SERVICES  QUANTITY UNIT - UNIT PRICE

Incremental Funding
FFP

FCR# QSO9OWAH70436
FOB: Destination

NET AMT

"~ ACRN AY

CIN: OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO

HQO0006-04-F-0026
P00016
Page 20 ot 49

AMOUNT

£ $0.00

$50,000.00

AMOUNT

$0.00

$100,000.00
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[TEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE | AMOUNT

0203 Lot o | NSP
EXERCISED CDRLs
OPTION FEP

Provide data reports for CLIN 0001 in accordance with the CDRL, DD form 1423-
1. Not Separately Priced (NSP) |
FOB: Destination

NET AMT
ITEM NO SUPPLIES/ SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0204 | Hours
EXERCISED  Syrge
OPTION
T&M

Surge Services to support MDA/QS in accordance with Surge Services Support
Schedule (Statement of Objective attachment 1a).

FOB: Destination

TOT ESTIMATED PRICE  $0.00 EST
CEILING PRICE

000021



____________________________________

_______________________________________________________________________________________________________________________

SUPPLIES/SERVICES  QUANTITY  UNIT UNIT PRICE

FFP

Services in support of MDA/QS, to provide 72 manmonths (6 man-year equivalent
(MYESs)) of effort and services on a monthly basis for a period of 9.5 months.
Assist MDA/QS in performing a thorough ongoing NSA of the Ballistic Missile
Detense System (BMDS).

Leverage upon element products that were developed to assess and ensure element
safety. Focus on any gaps associated with element safety efforts as well as the
interfaces amongst BMDS elements to ensure all additional risks brought about by
the system's implementation are identified and mitigated to acceptable levels.

Limit the assessment to the hazards of inadvertent launch and hazards associated
with pre-launch operations. |

The focus areas for this assessment are safety critical software and operator
displays and how they affect hardware and gse, hazardous and safety critical
procedures, operations, maintenance, testing including Periodic System Operability
Tests (PSOTSs) and Concurrent Test and Operations (CTO), communications and
tratning. |

Assessments shall be performed and delivered in a manner to support planned

upgrades to the BMDS and will address each of the engagement sequence groups
(ESGs). | |

Provide written reports to document the progress of the NDA, IAW milestones
associated with planned upgrades (ie Block 04). Written reports shall address all
areas assessed, methodologies used, findings to date and recommendations for
proceeding to each upgrade and ESG from a satety perspective.

FOB: Destination |

HQ0006-04-F-0026
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_________________________________________

_________________________

____________________________________________
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____________________________________________

________________________________________

EXERCISED
OPTION

e . || SRV '3V Vo A .
h

MDA/ QS Independent Consultants
FEFP

Services in support of MDA/QS Safety Quality and Mission Assurance Support to

provide the equivalent of 7 man-year equivalents (MYEs) (84 Manmonths) and
services on a monthly basis for a period of 12 months in accordance with the
Labor Qualifications and Rates Matrix, Attachment 6 and the Contractor's
Management Plan (Attachment 8). The Contractor shall perform technical
assessments and evaluations based on engineering analysis and review of
components, subsystems, systems and organizations. This includes:

l. Identifying technology and risk issues and accomplishing independent risk
assessments for major MDA development, test and flight activities,

2. Performing as a member of technology and quality/mission assurance review
panels (such as Ship Readiness Reviews, Test Readiness Reviews, Mission
Analysis Reviews, Mission Readiness Reviews, Flight Readiness Reviews,
Launch Readiness Reviews, Post Test Analysis Briefings, and Mission Final Data
Reviews) and [PTs,

. Identifying desirable enhancements,

. Accomplishing data management and management/program control analyses,

W

. Accomplishing business process reengineering reviews,
. Accomplishing survivability and vulnerability analyses,
. Accomplishing quality and mission assurance analyses and

o -3 ON W

. Accomplishing cost/operational effectiveness analyses.

Each contractor shall have extensive and comprehensive knowledge and
expertence in their specialized scientific and engineering technical functions. The

specialized scientific and engineering technical functions utilized in MDA/ QS are
as follows:

I. Space Systems and Launch Systems,
2. Aeronautics, '

3. Electronics,
4. Software Development and Validation/V erification,
5. Ship Systems

6. Sensors (such as radar and infrared)

7. Munitions and explosives

Location of Work To Be Performed:

1l

National Capital Region - 3 positions

" Huntsville and several GMD/Aegis BMD Prime Contractor locations - 2
positions | -'

FOB: Destination

HQO0006-04-F-0026
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ESTIMATED COST

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
020601 '

Incremental Funding

FFP

FCR#63320, Basic

FOB: Destination

NET AMT | $0.00

ACRN AX '  $400,000.00

CIN: 000000000000000000000000000000
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
020602

Incremental Funding

FFP

FCR #QS9WAH70437

FOB: Destination

NET AMT $0.00
ACRN AZ _ ' $450,000.00

CIN: 000000000000000000000000000000
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
::::::6‘30’]_:;:::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::: :::: 25 4‘@:::::::::::::::::::::::::Mamp@ﬁth:::::::::::::::::::::::::::::::::::::::::::: _____________________________________________________________________________________________________________
OPTION Labor -
FFP
Services in support of MDA/QS Satety Quality and Mission Assurance Support in
accordance with the Statement of Objective (SOO) (Attachment 1) to provide the
equivalent of 20 man-years (MY) of effort and services on a monthly basis for a
pertod of 12 months in accordance with the Staffing Plan (Attachment 6) and
Management Plan (Attachment 8).
FOB: Destination
NET AMT $4,468,600.00
ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT ~ UNIT PRICE AMOUNT
0302 Lot
OPTION ODCs
COST
Other Direct Costs to Support MDA/QS in accordance with the SOO (Attachment
[)
FOB: Destination
ESTIMATED COST $350,000.00 (EST.)
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0303 ' Lot | NSP
FFP _
Provide data reports for CLIN 0001 in accordance with the CDRL, DD form 1423-
1. Not Separately Priced (NSP)
FOB: Destination
NET AMT
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE - ' AMOUNT
0304 | Hours
OPTION Surge

&M

Surge Services to support MDA/QS in accordance with Surge Services Support
Schedule (Statement of Objective attachment 1a).

FOB: Destination

____________________________________________________________________

CEILING PRICE

000026



NonAdvocate Safety Assessment (NSA)

FFP |

Services in support of MDA/QS, to provide 72 manmonths (6 man-year equivalent
(MYESs)) of effort and services on a monthly basis for a period of 9.5 months.
Assist MDA/QS in performing a thorough ongoing NSA of the Ballistic Missile
Detense System (BMDS).

Leverage upon element products that were developed to assess and ensure element
safety. Focus on any gaps associated with element safety efforts as well as the
interfaces amongst BMDS elements to ensure all additional risks brought about by
the system's implementation are identified and mitigated to acceptable levels.

Limit the assessment to the hazards of inadvertent launch and hazards associated
with pre-launch operations. |

The focus areas for this assessment are safety critical software and operator
displays and how they affect hardware and gse, hazardous and safety critical
procedures, operations, maintenance, testing including Periodic System Operability
Tests (PSOT's) and Concurrent Test and Operations (CTQO), communications and
training.

Assessments shall be performed and delivered in a manner to support planned

upgrades to the BMDS and will address each of the engagement sequence groups
(ESGs).

Provide written reports to document the progress of the NDA, IAW milestones
associated with planned upgrades (ie Block 04). Written reports shall address all
areas assessed, methodologies used, findings to date and recommendations for
proceeding to each upgrade and ESG from a safety perspective.

FOB: Destination

HQ0006-04-F-0026
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OPTION

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
:::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::::84::::::=======:=::=========Maﬁm{3ﬁt ______________________________________________________________________________
h

MDA/QS Independent Consultants
FFP

Services in support of MDA/QS Safety Quality and Mission Assurance Support to
provide the equivalent of 7 man-year equivalents (MYEs) (84 Manmonths) of
effort and services on a monthly basis for a period of 12 months in accordance
with the Labor Qualifications and Rates Matrix, Attachment 6 and the Contractor's
Management Plan (Attachment 8). The Contractor shall perform technical
assessments and evaluations based on engineering analysis and review of
components, subsystems, systems and organizations. This includes:

I. Identifying technology and risk issues and accomplishing independent risk
assessments for major MDA development, test and flight activities,

2. Performing as a member of technology and quality/mission assurance review
panels (such as Ship Readiness Reviews, Test Readiness Reviews, Mission
Analysis Reviews, Mission Readiness Reviews, Flight Readiness Reviews,
[.aunch Readiness Reviews, Post Test Analysis Briefings, and Mission Final Data
Reviews) and IPTs,

. Identitying desirable enhancements,
. Accomplishing data management and management/program control analyses,
. Accomplishing business process reengineering reviews,

3

4

5

6. Accomplishing survivability and vulnerability analyses,

7. Accomplishing quality and mission assurance analyses and
8

. Accomplishing cost/operational effectiveness analyses.

Each contractor shall have extensive and comprehensive knowledge and
experience in their specialized scientific and engineering technical functions. The

specialized scientific and engineering technical functions utilized in MDA/QS are
as follows: |

1. Space Systems and Launch Systems,

2. Aeronautics,

. Electronics, _

. Software Development and Validation/V erification,
. Shtp Systems

. Sensors (such as radar and infrared)

~1 O\ W AW

. Munitions and explosives

Location of Work To Be Performed:

tr

National Capital Region - 3 positions

" Huntsville and several GMD/Aegis BMD Prime Contractor locations - 2
positions | -

FOB: Destination

HQ0006-04-F-0026
| - P00016
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ESTIMATED COST
INSPECTION AND ACCEPTANCE TERMS
- Supplies/services will be inspected/ accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0001 Destination - Government Destination Government
0002  Destination Government  Destination Government
0003 Destination Government Destination Government
0004 Destination Government Destination Government
0005  Destination Government Destination Government
0101 Destination Government Destination Government
010101 Destination Government Destination Government
010102 Destination Government Destination Government
010103 Destination Government Destination - Government
010104 Destination Government Destination Government
010105 Destination Government Destination Government
0102 Destination Government Destination (Government
010201 Destination Government Destination Government
010202 Destination (Government Destination Government
010203 Destination Government Destination Government
010204 N/A N/A N/A Government
0103 Destination Government Destination Government
0104 Destination - Government Destination Government
010401 Destination Government Destination Government
010402 Destination Government Destination Government
0105 Destination (Government Destination Government
010501 Destination Government Destination Government
010502 - Destination Government Destination Government
010503 Destination (Government Destination Government
010504 Destination Government Destination Government
010505 Destination Government Destination Government
- 0106 Destination Government Destination Government
010601 Destination Government Destination Government
0201 Destination Government Destination Government
020101 N/A N/A | N/A Government
0202 Destination Government Destination Government
020201 N/A N/A N/A Government
020202 N/A N/A N/A Government
0203  Destination Government Destination Government
0204 Destination Government Destination Government
0205 Destination Government Destination Government
0206  Destination Government Destination Government
020601 N/A N/A N/A Government
020602 N/A N/A N/A Government
Destination Government Destination

Government
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0302 Destination Govermnent Destination ' Government
0303 ° Destination Government Destination Government
0304 Destination Government | Destination Government
0305 Destination _ | Government Destination Government
0306 Destination . Government Destination | Government
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 POP 01-SEP-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) _ HQO0006
- 31-AUG-2005 PAUL LEWIS
| CONTRACTS DIRECTORATE
7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
703 882-6579
FOB: Destination
0002 POP 01-SEP-2004 TO N/A MISSILE DEFENSE AGENCY (MDA) HQO0006
31-AUG-2005 PATRICK MCGLYNN o
7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
(703) 882-6347
FORB: Destination
0003 POP O01-SEP-2004 TO N/A (SAME AS PREVIOUS LOCATION) HQO0006
31-AUG-2005 FOB: Destination
0004 N/A N/A N/A : N/A
0005  POP 17-NOV-2004 TO  N/A MISSILE DEFENSE AGENCY (MDA) HQ0006
31-AUG-2005 - PATRICK MCGLYNN |
7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
(703) 882-6347
FOB: Destination
0101 POP 01-SEP—2005 TO N/A (SAME AS PREVIOUS LOCATION) HQO0006
31-AUG-2006 FOB: Destination |
010101 POP 01-SEP-2005 TO N/A MISSILE DEFENSE AGENCY (MDA) HQO0006
31-AUG-2006 PAUL LEWIS
-~ CONTRACTS DIRECTORATE
7100 DEFENSE PENTAGON

WASHINGTON DC 20301-7100
703 882-6579
FOB: Destination

010102 N/A N/A N/A . N/A




010103
010104
010105

0102

010201

010202
010203

010204

0103

0104

010401

010402

0105

N/A
N/A
N/A

POP 01-SEP-2005 TO
31-AUG-2006

POP 01-SEP-2005 TO
31-AUG-2006

N/A
N/A
N/A

POP 01-SEP-2005 TO
31-AUG-2006

POP 12-DEC-2005 TO
28-FEB-2006

N/A
N/A

POP 01-SEP-2005 TO
31-AUG-2006 |

N/A
N/A
N/A

N/A

N/A

N/A
N/A
N/A

N/A

N/A

N/A

N/A

N/A

HQ0006-04-F-0026

N/A
N/A
N/A

MISSILE DEFENSE AGENCY (MDA)
PATRICK MCGLYNN

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

(703) 882-6347

FOB: Destination

MISSILE DEFENSE AGENCY (MDA)
PAUL LEWIS |
CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

703 882-6579 |

FOB: Destination

- N/A

N/A
N/A

MISSILE DEFENSE AGENCY (MDA)
PATRICK MCGLYNN

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

(703) 882-6347

FOB: Destination

MISSILE DEFENSE AGENCY (MDA)

PAUL LEWIS

CONTRACTS DIRECTORATE
7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
703 882-6579 '

FOB: Destination

N/A

N/A

MISSILE DEFENSE AGENCY (MDA)

PATRICK MCGLYNN

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
(703) 882-6347

FOB: Destination

P0O0016
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N/A
N/A
N/A

HQ0006

HQO0006

N/A
N/A

N/A

HQ0006

HQO0006

N/A
N/A

HQ0006
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010501

010502
010503
010504

010505

0106

010601

0201

020101

0202

020201

020202

POP 01-SEP-2005 TO
31-AUG-2006

N/A
N/A
N/A
N/A

POP 01-MAR-2006 TO
31-AUG-2006

N/A

POP 01-SEP-2006 TO
31-AUG-2007

N/A

POP 01-SEP-2006 TO
31-AUG-2007

N/A

N/A

N/A

N/A
N/A
N/A
N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

HQ0006-04-F-0026

MISSILE DEFENSE AGENCY (MDA)

PAUL LEWIS _
CONTRACTS DIRECTORATE
7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
703 882-6579

FOB: Destination

N/A

N/A

N/A

N/A

MISSILE DEFENSE AGENCY (MDA)
PAUL LEWIS

CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

703 882-6579

FOB: Destination

N/A

MISSILE DEFENSE AGENCY (MDA)
PAUL LEWIS '
CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

703 882-6579

FOB: Destination

N/A

MISSILE DEFENSE AGENCY (MDA)

PAUL LEWIS

CONTRACTS DIRECTORATE
7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
703 882-6579

" FOB: Destination

N/A

N/A

P0O0016
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"HQO0006

N/A
N/A
N/A
N/A

HQO0006

N/A

HQO0006

N/A

HQO0006

N/A

N/A
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0203

0204

0205

0206

020601
020602

0301

0302
0303

0304

0305

0306

POP 01-SEP-2006 TO
31-AUG-2007

POP 01-SEP-2006 TO
31-AUG-2007

N/A

POP 01-SEP-2006 TO
31-AUG-2007

N/A

N/A

POP 01-SEP-2007 TO

31-AUG-2008

POP 01-SEP-2007 TO
31-AUG-2008

POP 01-SEP-2007 TO
31-AUG-2008

N/A

~ POP 01-SEP-2007 TO

31-AUG-2008

POP 01-SEP-2007 TO

31-AUG-2008

N/A

N/A

N/A

N/A

N/A
N/A

N/A

N/A
N/A

N/A

N/A

N/A

HQ0006-04-F-0026

MISSILE DEFENSE AGENCY (MDA)
PAUL LEWIS

CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

703 882-6579

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

'MISSILE DEFENSE AGENCY (MDA)
'PAUL LEWIS

CONTRACTS DIRECTORATE
7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100
703 882-6579

FOB: Destination

N/A
N/A

MISSILE DEFENSE AGENCY (MDA)
PATRICK MCGLYNN

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

(703) 882-6347

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

MISSILE DEFENSE AGENCY (MDA)
PATRICK MCGLYNN

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

(703) 882-6347

FOB: Destination

MISSILE DEFENSE AGENCY (MDA)
PAUL LEWIS

CONTRACTS DIRECTORATE

7100 DEFENSE PENTAGON
WASHINGTON DC 20301-7100

703 882-6579 |

FOB: Destination

P0OQ016
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HQO0006

HQO006

N/A

HQO0006

N/A
N/A

HQO0006

HQ0006
HQ0006

N/A

HQO0006

HQ0006
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_______________

________

______

______

_____________

_________

ACCOUNTING AND APPROPRIATION DATA

AA: 9740400.2520 40603882C 2523 012123 BMDO0146033673

CTAMOUNT

AB: 9750400.2520 40603882C 2523 012123 BMDO0146945532

AMOUNT: S =

AC: 9750400,2520 40603890C 2523 012123 BMDO0156221638

AMOUNT:

AD: 9750400.2520 40603882C 2523 012123 BMDO0156221639

7 AMOUNT

AE: 9750400.2520 40603890C 2523 012123 BMDO0156221637

B AMOUNT; =

_________

_____

___________

AF: 9750400.2520 40603882C 2523 012123 BMDO0156992923

TAMOUNT:

AG: 9750400.2520 40603882C 2523 012123 BMDO(156992924
AMOUNT: $0.00

AH: 9750400.2520 5 BM 2520 40603882C00 2512 S12135 BMDOO156722538 520042

AMOUNT{

AJ: 9750400.2520 5 BM 2520 40603882C00 2512 S12135 BMDOO0156992923 520047

AK: 9750400.2520 5 BM 2520 40603882C00 2512 S12135 BMDO0156992924 520042

R S e S I T R S - - - bl
AMOI_TN I ______________________
L |

_____

_____________

__________

AL: 9750400.2520 5 BM 2520 40603890C00 2512 S12135 MD5010701C0016 520429

AM: 9750400.2520 5 BM 2520 40603890C00 2512 S12135 MD35010701C0018 520429
AMOUNT

AN: 9750400.2520 5. BM 2520 40603890C00 2512 S12135 MD5010701C0017 520429

AMOUNT: &

AP: 97504002520 5 BM 2520 40603882C00 255Y S12135 MD5010701C0121 520042
AMOUNT{ -

AQ: 9760400.2520 6 BM 2520 40603890C00 2512 S12135 MD6010701C0872 620124
"""""" AMOUNT:

AR: 9760400 2520 A RM 2520 40603890C00 255V S12135 MD6010701C0874 620124
AMOUNT | | :

AS: 9760400.2520 6 BM 2520 40603890C00 2512 S12135 MD6010701C0873 620124

SR, TR P
AMOUNTy
i

AT: 9760400 2520 4 RM 2520 40603890C00 2512 S12135 MD6010701C1990 620124

CIN 000000000000000000000000000000 N

HQ0006-04-F-0026
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AU: 9760400.2520 6 BM 2520 40603883C00 255Y 512135 MD6080523C2244 620357
. AMOUNT

I CIN 000000000000000000000000000000:

AV: 9760400.2520 6 BM 2520 40603890C00 255Y S12135 MD6010701L3318 620124
ST AMOUNT: = |

AW:9760400.2520 6 BM 2520 40603890C00 255Y S12135 MD6010701C3340 620124
T TAMOUNT |

e — CIN 000000000066000000000000000000-
AX: 9760400.2520 6 BM 2520 40603890C00 255Y S12135 MD6010701L3320 620174
e A M OUNT |
S— CIN-000000000000000000000000000000 I
AY: 97704002520 7 BM 2520 40603890C00 255Y S12135 MD7010701C0436 72H036 ‘
‘ AMOUNT: |
S — “CIN-000000060000000000000000006000

AZ: 9770400.2520 7 BM 2520 40603890C00 255Y S12135 MD7010701C0437 72H036
T AMOUNT:

CLAUSES INCORPORATED BY FULL TEXT

02.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)
(a) The Government may extend the term of this contract by written notice to the Contractor within 30 ; provided that
the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the

contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

MDA-BSSP-A _
CLAUSES INCORPORATED BY FULL TEXT

CONTINUATION OF STANDARD FORM 1449 (SCHEDULE)

a. This is a Firm-Fixed Price order. The Firm-F 1xed Price CLIN is CLIN 0001 (and respective CLINs for
each option year). Other Direct Costs are addressed under CLIN 0002 (and respective CLINSs for each option year).
Deliverables are addressed under CLIN 0003 (and respective CLINS for each option year). |

b. The contractor agrees to provide a firm fixed price for CLIN 0001 (and respective CLINs for each option
year). The man-month price extended for the actual number of man-months provided covers all services that
are part of the contractor's project plan and applicable staffing plan. The price includes all related project
Management, supervision, administrative support, and operating supplies whether performed on-site in MDA
facilities or in contractor facilities. Travel and reimbursable items addressed in paragraph c. below will not be
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included in CLIN 0001 (and respective CLINs for each option year (see clause #12)). Stated prices for each of the
last two option years may be adjusted subject to the terms of clause #12.

c. The parties mutually agree that Other Direct Costs (ODCs) under CLIN 0002 (and respective CLIN for
each option year) will be billed at cost plus G&A without fee and in accordance with the GSA Schedule. The ODC
CLINs are intended to cover pre-approved contractor travel, atypical time-critical supply or reproduction needs, and
leased facilities when authorized in advance by the Contracting Officer.

d. The parties mutually agree that the Contractor will provide substantially the staffing as provided in the
Schedule of Supplies and Services on a daily basis during the operation of the work-site. Staffing shall be provided
consistent with the staffing plan agreed to by the parties as specified in Attachment 6, Labor Mix, Qualifications and-
Rates Matrix submitted as part of the Offer. Additionally, while the Government expects minor month-to-month
fluctuations may occur in the actual staffing provided, the Contractor will provide the effort and services
such as to maintain a steady level-of-effort performance throughout the entire 12-month performance period.
Accordingly, the Contractor will not exceed the monthly man-year requirement by more than ten (10)
percent in any one month. Minor variations in statfing and skill mix are mutually understood as appropriate
outcome of the work environment. There are ten (10) Government observed holidays.

- €. The period of performance of the base period is for 12 months. This contract is renewable in three
increments of 12 months each at the unilateral option of the Government. An option shall be exercised by issuance,
within sixty (60) days prior to the end of the current contract period, of a unilateral modification for the subsequent
option requirements.

f. (1) The Government reserves the right to make a direct award to a Team Member, as authorized by the
l'eam Lead in its proposal, if such an award is in the best interest of the Government. Team Leads authorizing direct
award to small business Team Members must indicate in the Schedule the amount of the direct award under CLINs
0001, 0101, 0201, and 0301. The direct award amount shall conform with the Team Member’s Price Format,
Attachment 6. When the offered price of the Team Lead would increase as a result of the Government making direct
award(s) to Team Members, offerors may state a higher price or price factor for each sub-CLIN item that will be
‘applicable to that part of the offer, which remains to be awarded to the Team Lead.

(2) When an order is placed to a Team Lead with Team Members under the same order, the Government
will list the dollar value of the order being performed by each respective Team Member. The Government will use
the Team Member’s Price Format, Attachment 6, to derive this information. Team Members will be accountable for
GSA fee based on the dollar value apportioned to each member unless otherwise provided in the Teaming
Agreement.

g. Note that this order will contain an Award Term provision in accordance with clauses #10. and #11. The
- total duration of the order may extend to 10 years.
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This order is subject to the terms and conditions of the GSA Federal Supply Schedule (FSS) Contract and the
terms and conditions of the MDA Master Agreement HQ0006-02-H-0001 and all clauses and provisions in full
text or incorporated by reference herein; in the event of conflict, this SF 1449 shall govern.

1. MATERIAL INSPECTION AND RECEIVING REPORT AND CONTRACTING OFFICER’S
REPRESENTATIVE -

a. Material Inspection and Receiving Report - At the time of each delivery of supplies or services under
this contract, the Contractor shall prepare and forward to the Government a Material Inspection and Receiving
Report in the manner and to the extent required by DoD FAR Supplement (DFARS) Appendix F, “Material
Inspection and Receiving Report.” In case of rental or maintenance contracts, a separate report shall be distributed
at the time each invoice is submitted for payment. |

| b. The Procuring Contracting Officer (PCO) will assign the Contracting Officer’s Representative (COR) at
the time of order issuance. The COR will pre-certify invoices and execute the receiving report(s), (Items 21 and 22
of the DD Form 250) required by this order as verification that the specified supplies have been delivered.

c. The contractor shall submit DD Form 250 and invoices using the "Invoice 2-in-1" function within the
Wide Area WorkFlow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment
Requests

2. ORDER ACCOUNTING

a. Invoices shall be submitted monthly for payment and shall clearly identify:

(I) Government order number.
(2) Period of performance
(3) Amount due by CLIN
* Labor CLINs - fixed man month unit price extended for the actual number of man months
provided
* ODC CLINSs — itemized costs

b. The contractor’s accounting system shall provide traceability of all cost reimbursable elements (e.g. travel,
material, other authorized direct costs) ordered by each program’s funding citation’s Accounting Classification
Reference Number, if required by the ordering office.

¢. Under no circumstances will any invoice exceed the period of performance, fixed man-month unit price
extended for the actual number of man-months provided , or itemized costs.

- d. The contractor shall submit DD Form 250 and invoices using the "Invoice 2-1n-1" function within the
Wide Area WorkFlow system in accordance with DFARS 252.232-7003, Electronic Submission of Payment
Requests. | |

3. PERIOD OF PERFORMANCE

The period of performance for this task order is the effective date of this order to 12 months for the base
period (12 months for each option period, if exercised) from the effective date of this order. Unless otherwise stated
by the Contracting Officer, any extension to the contractor’s GSA Federal Supply Service Schedule Contract shall
apply to this order, subsequent option exercise or Award T'erm entitlement (see clause 10.) when awarded pursuant
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to this Task Order.

4. ACQUISITION OF FACILITIES

The term facilities include all generai-purpose office equipment and automated data/information processing
equipment and software. Accordingly, the Contractor shall not purchase or lease facilities for the account of the
Government without the express permission of the Contracting Officer. Acquisition or lease of facilities, if approved
by the Contracting Officer, shall be provided at cost, applicable burdens applied, exclusive of prime Contractor
fee/profit of other profit centers or business units of the prime Contractor.

5. IRAVEL, TRAVEL COSTS, AND OTHER DIRECT COSTS
*A—“-_’—__—_—

a. I'ravel. All contractor travel (non-local) under this contract (other than extended commuting travel as

defined under paragraph c. below) must be approved in advance in writing by the Contracting Officer’s
Representative (COR) using MDA Form 110 (dated March 2001).

b. Extended Commuting Travel,

* (1) All contractor extended commuting travel under this contract must be approved by the COR
AND BY THE PROCURING CONTRACTING OFFICER (PCO) using MDA Form 110 (dated March 2001) based
on documentation from the contractor showing that extended commuting travel is the most effective means of
fulfilling the government’s requirements — cost and other factors considered.

(2) Extended commuting travel may be authorized for up to 90 days at a time and must be
authorized in advance by Contracting Officer in writing using MDA Form 110 (dated March 2001).

¢. Definition: Extended Commuting Travel — is travel that occurs regularly in the performance of this
contract where an individual or individuals travel back and forth from their normal place, or city of employment to
another location or locations over a 30 day (or longer) period.

6. DELIVERABLES

The contractor will be required to complete a “Monthly Status Report” (MSR) and “Technical
Report/Study” to the Contracting Officer in accordance with the attached Contract Data Requirement Lists (CDRLs
Exhibit A).

7. POTENTIAL GROWTH

Due to emerging events there 1s a potential for the MYE requirement to grow up to 100%. In the event this
occurs, the Government will identify additional requirements by labor category and the contractor will provide
corresponding labor in the categories of the existing contract, and at the then prevailing contract labor rates.

8. LOCATION OF PERFORMANCE

On-site work under CLIN 0001 (and respective CLINs for each option year) will be performed at MDA
Headquarters currently at Suffolk Building, Falls Church, Virginia. MDA is providing workstations for 15 personnel
at this location. Off-site personnel are expected to perform tasks from a contractor facility within a 30 minute one-
way commute time from MDA Headquarters during rush hour by car, regularly scheduled public transportation, or a
regularly scheduled shuttle system (i.e. transportation not specific or chargeable to this contract). Any proposed
personnel place of performance outside the local Washington, D.C. metropolitan area must be explained/justified.

9. KEY STAFF

The Contractor shall notify and obtain the approval of the Contracting Officer and Contracting Officer’s
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Representative prior to making any changes in key staff. If replacing key staff the Contractor shall adhere to the
following: (1) replacement person’s qualifications are equal to or better than the qualifications of the person being
replaced as proposed and accepted at the time of task order award; or (2) the added person’s qualifications are equal
to or better than the desired qualifications of this task order |

10. AWARD TERM

a. This order provides for a core performance time of 48 months consisting of a 12-month basic period and
three (3) pre-priced core option years. There is no guarantee the Government will continue performance beyond the

“award term periods” on the basis of an Integrated assessment of the quality of pertormance and market research.
Each of these award term periods carries a one year option period that may or may not be exercised by the
Contracting Officer. With the addition of these three award term periods and the option year following each award
term pertod, the maximum performance time under this order is [___10__ ] years. The award term periods may be
earned by the contractor for sustained performance that exceeds a satisfactory level.

b. The contractor will be afforded the opportunity to adjust prices before each award term period and the
option year following each award term period in accordance with the “Award Term/Non-Core Option Year Price
- Adjustment” clause in this order. ' '

. For award term entitlements, the contractor’s performance will be evaluated based on a Government
established Award Term Plan. The schedule part of this clause reflects the timetable for evaluations and award term
decision pomts. The evaluation decision point is scheduled to be completed no later than 90 days following the end
of the period being evaluated. If the Award Term Approving Official grants an award term, the entitiement to that
award term period will be issued in a modification to the order (contingent on availability of funds, exercise of prior
option years, and continued coverage of the contractor’s GSA schedule contract). Within 60 days prior to the end of
each applicable award term period (it awarded), the Contracting Officer may exercise an option year by issuing a
unilateral modification to the order. Contract options are exercisable based on the criteria in FAR 17.207 and are not
covered by the award term plan in the task order. '

Schedule of Award Term Evaluation Periods and Entitlement Periods

Core Performance Periods - Non-Core Performance Periods | [

Contract Option Option | Award Option- Award Option— | Award ~ Option—
~ Base Contract | Contract Term Contract Term Contract Term Contract
Year 1 Year 3 Year 4 Contract Year 6 Contract Year 8 Contract | Year 10

Year 9

Year 5

Eval for | Eval for | Eval (Ist | 1st Award
iffformat | informat | Decision | Term
ion only | iononly | Point) ' 1|

Year 7

Eval 2nd | 2nd
Deciston | Award
Point) | Term

Eval (3rd | 3rd
Decision | Award

Point) Term
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d. The contractor must achieve a higher than satisfactory evaluation score (in accordance with criteria set in
the Award Term Plan) for the evaluation period to be eligible for each award term. Practice or information
evaluations will be conducted near the end of the base year and option contract year 2. The first official evaluation
period occurs in the 3" year of the order if the prior option is exercised. Each subsequent evaluation covers a two-
year increment following the last evaluation. '

¢. The Award Term Plan will be provided to the contractor prior to commencement under this order. This
Plan may be unilaterally revised by the Contracting Officer at any time prior to the start of each new award term
period. A Performance Award Term Review Team will be designated by the Award Term Approving Official. The
team will review and assess contractor performance against the evaluation criteria described in the Award Term Plan.
Subsequent to each award term determination by the Award Term Approving Official, The Contracting Officer will
unilaterally grant each individual “award term period,” entitlement, if earned, by issuance of a modification to the
order. Unless otherwise stated, MDA’s rights to exercise the unilateral one-year option period that follows each
award term period is conveyed with and considered part of the award term entitlement. If the contractor opts not to
perform an earned award term period, written notice shall be given to the Contracting Officer no later than 120 days
prior to the start of the applicable award term period. This “opt out” right will also void the option year that
accompanies the award term period. The contractor is not allowed to “opt-out” of a period designated as an
“option”. The exercise of any option when conveyed with an award term entitlement shall be the unilateral right of
the Government.

f. If this order is issued to a member of a team performing part of an agency requirement under a teaming
arrangement, MDA reserves the right to evaluate the performance of the entire team as a unit. In this case, failure of
the team to earn an award term entitlement may result in no award term entitlement under this order despite the level
of performance the contractor on this order has achieved in performing the work requirements of this order.

g. If the contractor’s GSA schedule contract is due to expire during the period of performance of this order
and is not extended by GSA, this task order will expire at the end of whatever performance period is currently in
effect when the contractor’s GSA schedule contract ends. All task order unexercised/unawarded option and award
term periods will automatically become void. Cancellation of an award term arising from cancellation/expiration of
the GSA schedule (without renewal) will not entitle the contractor to any equitable adjustment or other
compensation. If this order is awarded under a team arrangement and in the event that the GSA schedule contract is
not extended to the contractor as a team member, the Contracting Officer may require the team lead to remove the
subject team member and provide an alternate source to provide these services. In the event GSA does not extend its
schedule contract with a team lead or a member or members that represent a substantial part of the work, MDA
reserves the right to cancel, without liability, any remaining award term (entitlements not granted or options not
exercised) on this order and proceed to recompete the work. The contractor will notify the Contracting Officer
immediately when it becomes known that its own or a team member’s GSA schedule contract will either be cancelled
or not be extended in time to allow that firm to continue performance under the order. |

| h. Market research will be performed 120 days prior to the beginning of the option-—contract year 6 to
refresh the order to reflect current market practices and ensure consistency with the GSA Federal Supply Schedule

.

and requirements under the then current Federal Acquisition Regulations.

11. PRICING AWARD TERM PERIODS AND NON-CORE OPTION PERIODS
FRICING AWARD TERM PERIODS AND NON-CORE OPTION PERIODS

a. The price for award term periods, if earned, and non-core option years following the award term periods
(option years six, eight, and ten), if exercised, will be determined prior to the start of each award term period in
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accordance with this clause. For purposes of this clause, a non-core option period is defined to be the one-year
option period that accompanies each award term period.

b. Itis agreed and understood that prices for the “award term” periods and the accompanying ‘“non-core
option years” shall contain no less than the average (computed for each labor category over the core performance
period) of the hourly labor rate discounts from the published GSA schedule contract rates, by labor category, that
were agreed to in the “core” performance periods. Prices for the non-core option year following the award term
period will be established simultaneous with the pricing for respective award term period. The contractor shall
submit pricing for the award term period and option period, as explained above, no later than 120 days prior to the
start of the applicable award term period (even if the upcoming award term period is yet to be earned, or the award
term decision has not yet been made). It is agreed and understood than in the event the contractor elects not to
submit prices in whole or in part prior to the start of any award term period for the upcoming award term/option
period, the prices of the then current order period shall apply to both the upcoming award term period and the
accompanying option period. | |

¢. The term “price” covers the unit price(s) and extended total price(s) stated for the contract line item(s) in
the order. It consists of the total of all labor line/subline items, added together, where the pricing was developed by
the contractor and agreed to by the Contracting Officer using the contractor’s individual GSA schedule contract
labor category hourly rates either proposed at the time of the task order or as agreed to in a subsequent task order
modification. If labor categories that were not covered in the previous order period are needed for the award term
period and are authorized for use by the Contracting Officer, the contractor shall propose hourly rates for labor
categories that are no higher than those rates published in its GSA Federal Supply Schedule contract current at that
time. |

d. Regardless of increases in GSA hourly labor rates that are in effect under the (GSA schedule contract at
the point of pricing the award term and non-core option periods, the maximum amount of the increase which will be
permitted for each unit price stated in the order for the award term period will be limited to a ceiling of 10 percent
over the price of the performance period in effect at the time the pricing is submitted. Likewise, the unit price for the

accompanying norn-core option is limited to a ceiling of 10 percent over the unit price for submitted for the award
term. |

¢. Documentation to support the pricing. The contractor must provide documentation to support and
explain the proposed increase. This documentation will show how the discounted GSA schedule contract hourly
labor rates used in establishing the prices for the core periods were averaged for purposes of pricing the award term
and non-core option year. Then, the documentation must clearly show how this average was applied to individual
labor categories and staffing requirements to arrive at the unit price for the order. Unless otherwise agreed to by the
Contracting Officer, the same Labor Mikx, Qualifications, and Rate Mix applicable to the then current period will be

used as the baseline for pricing the award term and accompanying non-core option vear.

12. GSA PRICE ADJUSTMENT

a. A price adjustment may be requested when upward adjustments need to be made to the monthly unit
prices stated in this task order as a result of post task order-award increases to the contractor's GSA schedule contract
labor rates. Adjustments shall only be considered by the Contracting Officer if, after task order award, GSA
‘approves a rate increase for one or more labor categories performing the work under the order, and the new rate(s)
are either higher than the approved GSA rates for those categories that were in effect when the contractor originally
calculated its task order price proposal, or, (in the event that GSA had not yet approved rates for those categories
when the task order price proposal was developed), higher than the rates the contractor had projected that GSA
would subsequently approve for those categories. This adjustment shall only apply to the labor categories included
in the task order and must be supported by GSA-issued price increases to those labor categories for that task order
option year that are higher than the rates originally calculated by the contractor in its proposal.

b Only one such adjustment request may be made during the four-year core task order period (base and

priced options) and are not retroactive. If the contractor elects to submit a request, it may cover changes in pricing
for both of or only one of the last two-priced option years in the core performance period.
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c. The pricing adjustment shall be submitted no later than 120 days before the first option year to which the
new prices would apply. |

d. If the contractor makes a request to adjust the monthly prices, the labor rates used in the changed
monthly prices will be discounted at no less than the same level (in percents) from the published GSA schedule labor
hour rates that were offered in the year(s) for which the adjustment is requested. Provided, that if the discount in the
year(s) that the adjustment is requested is less than the average of the discounts that were applicable to the labor
categories in all the years prior to the option year(s) for which the discount is requested then that average will be
used. For example if the contractor is requesting an adjustment for option year 3 and the discount for a labor
category rate used in the pricing of the task order in for option year 3 1s 20 percent lower than the GSA schedule
contract rate in effect or estimated at the time of award, the 20 percent discount factor would be applied to the
revised GSA schedule labor rate for that category. That 1s, if the increased GSA labor rate is $100 per hour, the
hourly rate used in calculating the monthly unit price will be no more than $80 for that labor category. However, if
the average of the discounts from the GSA published labor rates for that category from the time of award through
option year 2 is more than 20%, then, that average percentage factor will be used for the labor category. This
maintains the same percentage discount relationship between the task order prices and the GSA contract rates
throughout the task order period. If a new rate has been negotiated with GSA and accepted but not published, the
new rate may be used if it will be effective prior to the start of the option year for which the adjustment is requested,
and 1f the contractor can provide supporting documentation to MDA that confirms that the GSA contracting officer
has approved the new rate. '

e. The maximum amount of the increase, which will be permitted for each unit price stated in the order,
will be limited to a ceiling of 10 percent over the original price.

f. The request for a pricing adjustment will identify the GSA schedule contract labor rates that apply to the
specific year (or if a new schedule contract is pending, the schedule contract labor rates and effective dates that have
been negotiated with GSA). The contractor will explain how the discount percentage limitation off the GSA rate for
each labor category was figured and applied to the higher proposed task order unit price.
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13. CONTRACT MODIFICATION

In order for the Government to determine whether the price offered for any change to this order is fair and
reasonable, the Contractor shall provide supporting information to the extent required by the Contracting Officer, as
well as access to pertinent records as described under the version of the FAR clause 52.215-21 included in the GSA
Schedule contract. |

14. CLLAUSES INCORPORATED BY FULL TEXT
02.232-22 LIMITATION OF FUNDS (APR 1984)

(a) The parties estimate that performance of this contract will not cost the Government more than (1) the estimated
cost specified in the Schedule or, (2) it this is a cost-sharing contract, the Government's share of the estimated cost
specified in the Schedule. The Contractor agrees to use its best efforts to perform the work specified in the Schedule
and all obligations under this contract within the estimated cost, which, if this is a cost-sharing contract, includes
both the Government's and the Contractor's share of the cost.

(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this
contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, and the period of
performance it is estimated the allotted amount will cover. The parties contemplate that the Government will allot
additional funds incrementally to the contract up to the full estimated cost to the Government specified in the
Schedule, exclusive of any fee. The Contractor agrees to perform, or have performed, work on the contract up to the
point at which the total amount paid and payable by the Government under the contract approximates but does not
exceed the total amount actually allotted by the Government to the contract.

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it
expects to mncur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75
percent of (1) the total amount so far allotted to the contract by the Government or, (2) if this is a cost-sharing
contract, the amount then allotted to the contract by the Government plus the Contractor's corresponding share. The

notice shall state the estimated amount of additional funds required to continue performance for the period specified
in the Schedule.

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notity the Contracting
Ofticer in writing of the estimated amount of additional tunds, if any, required to continue timely performance under
the contract or for any further period specified in the Schedule or otherwise agreed upon, and when the funds will be
required. 7

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or another
agreed-upon date, upon the Contractor's written request the Contracting Officer will terminate this contract on that
date in accordance with the provisions of the Termination clause of this contract. If the Contractor estimates that the
tunds available will allow it to continue to discharge its obligations beyond that date, it may specify a later date in its
request, and the Contracting Officer may terminate this contract on that later date. | '

() Except as required by other provisions of this contract, specifically citing and stated to be an exception to this
clause--

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total amount
allotted by the Government to this contract: and

(2) The Contractor is not obligated to continue performance under this contract (including actions under the

- Termination clause of this contract) or otherwise incur costs in excess of (1) the amount then allotted to the contract
by the Government or, (ii) if this is a cost-sharing contract, the amount then allotted by the Government to the
contract plus the Contractor's corresponding share, until the Contracting Officer notifies the Contractor in writing
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that the amount allotted by the Government has been mcreased and specifies an increased amount, which shall then
constitute the total amount allotted by the Government to this contract.

(g) The estimated cost shall be increased to the extent that (1) the amount allotted by the Government or, (2) if this is
a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's
corresponding share, exceeds the estimated cost specitied in the Schedule. If this is a cost-sharing contract, the
increase shall be allocated in accordance with the formula specified in the Schedule. |

(h) No notice, communication, or representation in any form other than that specified in subparagraph (£)(2) above,
or from any person other than the Contracting Officer, shall affect the amount allotted by the Government to this
contract. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for any
costs in excess of the total amount allotted by the Government to this contract, whether incurred during the course of
the contract or as a result of termination. |

(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the
Contractor incurs before the increase that are in excess of (1) the amount previously allotted by the Government or,
(2) if this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus the
Contractor's corresponding share, shall be allowable to the same extent as if incurred afterward, unless the
Contracting Officer issues a termination or other notice and directs that the increase is solely to cover termination or
other specified expenses. -

(J) Change orders shall not be considered an authorization to exceed the amount allotted by the Government
specified in the Schedule, unless they contain a statement increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is
terminated, the Government and the Contractor shall negotiate an equitable distribution of all property produced or
purchased under the contract, based upon the share of costs incurred by each.

(D) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a
percentage of the fee specified in the Schedule equaling the percentage of completion of the work contemplated by
this contract.

(End of clause)

DFARS 252.232-7007 Limitation Of Government's Obligation (MAY 2006)

(a) Contract line item(s) 0001 through 0106 (and respective CLINs for each option year and any other FFP
based CLIN that may be subsequently added to this order) are incrementally funded. For these item(s), the sum
b #5850 T . N price 1s presently available for payment and allotted to this contract. An allotment
| schedule is set forth in paragraph (j) of this clause. |

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at
which the total amount payable by the Government, including reimbursement in the event of termination of
those item(s) for the Government’s convenience, approximates the total amount currently allotted to the |
contract. The Contractor is not authorized to continue work on those item(s) beyond that point. The Government

- will not be obligated in any event to reimburse the Contractor in excess of the amount allotted to the contract for
those item(s) regardless of anything to the contrary in the clause entitled “Termination for Convenience of the
Government.” As used in this clause, the total amount payable by the Government in the event of termination of
applicable contract line item(s) for convenience includes costs, profit, and estimated termination settlement costs
for those item(s). '

(¢) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor

will notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor’s best
- Judgment, the work will reach the point at which the total amount payable by the Government, including any

cost for termination for convenience, will approximate 85 percent of the total amount then allotted to the
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contract for performance of the applicable item(s). The notification will state (1) the estimated date when that
point will be reached and (2) an estimate of additional tunding, if any, needed to continue performance of
applicable line items up to the next scheduled date for allotment of funds identified in paragraph (j) of this
clause, or to a mutually agreed upon substitute date. The notification will also advise the Contracting Officer of
the estimated amount of additional funds that will be required for the timely performance of the item(s) funded |
pursuant to this clause, for a subsequent period as may be specified in the allotment schedule in paragraph (j) of
this clause or otherwise agreed to by the parties. If after such notification additional funds are not allotted by the
date identified in the Contractor’s notification, or by an agreed substitute date, the Contracting Officer will
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this contract
entitled “Termination for Convenience of the Government.” | |

(d) When additional funds are allotted for continued performance of the contract line item(s) identified in
paragraph (a) of this clause, the parties will agree as to the period of contract performance which will be covered
by the funds. The provisions of paragraphs (b) through (d) of this clause will apply in like manner to the
additional allotted funds and agreed substitute date, and the contract will be modified accordingly.

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in
amounts sutficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause,
the Contractor incurs additional costs or is delayed in the performance of the work under this contract and if
additional funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate
target, billing, and ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to
agree to any such equitable adjustment hereunder will be a dispute concerning a question of fact within the
meaning of the clause entitled “Disputes.” '

() The Government may at any time prior to termination allot additional funds for the performance of the
contract line item(s) identified in paragraph (a) of this clause. |

(g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
“Default.” The provisions of this clause are limited to the work and allotment of funds for the contract line
item(s) set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded
except with regard to the rights or obligations of the parties concerning equitable adjustments negotiated under
paragraphs (d) and (e) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of
this contract entitled “Termination for Convenience of the Government.” |

(i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise
prohibited under 31 U.S.C. 1342. | |

(J) The parties contemplate that the Government will allot funds to this contract in accordance with the following
schedule: B

On execution of contract $4.391.692.00
September 01, 2005 $4.466,692.00

August 24, 2006 $205.000.00
September 01, 2006 $1.150.000.00
(End of clause)

15. 252.232-7003 Electronic Submission of Payment Requests.

As prescribed in 232.7004, use the tollowing clause:
ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (JAN 2004)

(a) Definitions. As used in this clause—
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(1) “Contract financing payment” and “invoice payment” have the meanings given in section
32.001 of the Federal Acquisition Regulation.

(2) “Electronic form” means any automated system that transmits information electronically from
the initiating system to all affected systems. F acsimile, e-mail, and scanned documents are not
acceptable electronic forms for submission of payment requests. However, scanned documents are
acceptable when they are part of a submission of a payment request made using one of the
electronic forms provided for in paragraph (b) of this clause. '

(3) “Payment request” means any request for contract financing payment or invoice payment
submitted by the Contractor under this contract,

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using
one of the following electronic forms:

(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-
RA 1s available on the Internet at https://wawf.eb.mil.

(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at
https://ecweb.dfas.mil.

(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats.

(1) Information regarding EDI formats is available on the Internet at http://www.XlZ.org.

(11) EDI i,mplementation guides are available on the Internet at http://www._dfas,mil/ecedi.
(4) Another electronic form authorized by the Contracting Officer.

(¢) If the Contractor is unable to submit a payment request 1n electronic form, or DoD is unable to receive a
payment request 1n electronic form, the Contractor shall submit the payment request using a method
mutually agreed to by the Contractor, the Contracting Officer, the contract administration office, and the
payment office.

(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of the
appropriate payment clauses in this contract when submitting payment requests.

(End of clause)

16. CONTROL OF ACCESS TO MDA SPACES AND INFORMATION SYSTEMS/CONTRACTOR
| EMPLOYEE OUT-PROCESSING (OCT 2004)

a. To maintain the security of the MDA spaces and information systems, the Contractor shall notify the
COR in writing whenever a prime or subcontractor employee included on the current Visit Authorization
Request/Letter discontinues support to this order. This requirement shall apply to both Contractor and employee
initiated termination of services and to temporary suspension of services longer than four weeks. '

b. Upon notification, the COR will ensure that the Technical Area Security Officer/Office Security
Manager takes timely action to: | -
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(1) Remove the employee from the current Visit Authorization Request/Letter; _
(2) Cancel the MDA badge, keycard and Pentagon Pass issued pursuant to the Visit Authorization
Request/Letter; and

(3) Terminate the MDA LAN account/access privileges.

- €. The contractor shall identify the reason for and date of termination or expected period of suspension and
submit the notification to the COR within five (5) working days prior to service discontinuation. For unplanned

termination or suspension of services exceeding four weeks, notification shall be made within one (1) working day
after termination/suspension action.

d. Prior to the departure of on-site contractor employees, the departing employee shall complete an out-
processing checklist for MDA on-site contractor employees as required by MDA Directive Number 5000.01, and
return the completed checklist, with all required signatures, to the cognizant Contracting Officer’s Representative

(COR). The COR will provide the completed form to the Contracting Officer to be retained in the official contract
file by the Contracting Officer.

17. PRICE SAVINGS SHARE OPPORTUNITY

a. The Contractor is encouraged to propose contract/CLIN value reductions during the current performance
period (or upcoming option periods) for fixed price CLINs (and associated Option CLINSs) under this contract. This
opportunity for reduction is based on a recognized improved understanding by the Contractor of the Government’s
requirement which may possibly result in a change to either the skill mix, the total man-years required, or both,
without impacting this contract’s mission, deliveries and product output. The Contractor will fully support, at the
technical and cost/price level, the rationale for any proposed reduction. (Cost and pricing data will be submitted to
the Contracting Officer only.) In the event that the Government accepts the proposed reduction, or any part thereof,
the parties will share the savings on an 80/20 Government/Contractor share ratio (i.e. the CLIN price/unit price will

be reduced by eighty (80%) percent, with the remaining twenty (20%) percent retained in the price/unit price as the
Contractors savings share). | |

b. The Government is under no obligation to accept the Contractor’s proposed reduction.

(End Clause)
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DOCUMENT =~ DATE TITLE
- EXHIBIT A 11-08-04 Contract Data Requirements List (CDRL), DD Form 1423-1
ATTACHMENT 1. . 05-27—04 Statement of Objectives (SOO) .
- ATTACHMENT 2 IBD OCI Analysis/Disclosure Form
ATTACHMENT 3 04-05-04 DD Form 254
ATTACHMENT 4 TBD PPBS 'Non-Disclosure Agreement (upon award the successful

otferor will complete for its staff, to include team member
and subcontractor staff)

ATTACHMENT 5 04-05-04 Award Term Plan

- ATTACHMENT 6 03-01-06 Labor Mix, Qualifications and Rates Matrix
ATTACHMENT 7 05-11-04 Government Furnished Information/Government Furnished

Equipment and Other Direct Cost Limitations

ATTACHMENT 8§ 06-15-04 Management Plan (to be incorporated upon award)
ATTACHMENT 9 11-08-04 Surge Services Support Schedule
SURGE CLAUSE

15. ORDERING SURGE SERVICES

The Contracting Officer’s Representative (COR) will identify all additional surge
requirements required under the order. Upon the identification of surge requirements, the COR
shall complete the Work Order for Surge Services form (Attachment 9) 1n 1ts entirety and submit
- the form to the Contracting Officer for review. Once the Contracting Officer has ensured that
there are sufficient funds under the contract and that the identified surge requirements are within
the scope of the surge CLIN stated in the order, the Contracting Officer will approve the Work
Order for Surge Services form and return to the COR for submission to the contractor. Upon
receipt of the surge support requirement, the contractor shall propose, within five (5) days,
personnel available under the surge CLIN, the estimated cost for labor, and other direct costs to
complete the task. The COR and the Contracting Officer will review the contractor’s proposal,
and if accepted, the COR will issue authorization to the contractor’s Pro gram Manager to
proceed with the surge requirements. Neither work nor travel shall commence without clear

documented authorization from the Contracting Officer. After the surge task is completed, the

- COR shall keep a record of all hours worked by the contractor and the cost associated with each
task. 1

. we o
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SURGE SERVICES ATTACHMENT 9

SURGE SERVICES SUPPORT SCHEDULE SUPPLEMENTAL STAFFING

REQUIREMENT FOR PERIODIC SPECIAL TASKINGS
' HQ0006-04-F-0026

Period of Performance: TBD

MDA Labor Contractor Labor GSA On-Site Discounted On-|

Category”. Hours™  Category# | LaborRate |Site Labor Rate Total Amount R

— |

Total

CLIN 0104 SURGE TASK
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INTRODUCTION

The Contract Data Requirements List (CDRL) is prepared in a word processing format to increase the
efficiency of electronic development and transmission. Block numbering and titles remain as used in the
DD Form 1423 as derived from Procedures for the Acquisition and Management of Technical Data, DoD
5010.12-M.

APPLICABLE DOCUMENTS

DoD 5010.12-L, Aéquisition Management Systems and Data Requirements Control List (AMSDL), Apr.
1997 | - | |

DoDD 5230.24, Distribution Statements on Technical Documents, Mar. 18, 1987

AUTHORITIES (BLOCK 4)

Data Item Descriptions (DIDs) entered in CDRL blocks 2 and 4 are selected from the Acquisition
Management Systems and Data Requirements Control List (AMSDL), DoD 5010.12-L. The application of
any DID tailoring is indicated by addition of the suffix "T" to the DID number entered in Block 4. Such
tailoring is accomplished to relax format requirements or conform the data requirement to those
requirements contained in the Statement of Objectives (SOO).

APPROVAL (BLOCK 8)

Selected data will require approval before their submission is considered final. The approving authority

shall be the MDA/QS Contracting Officer’s Representative (COR) as indicated by the first addressee entry
of Block 14.a. The use of “N/A” in Block 8 does not forfeit or otherwise affect the Government’s right to
consider unacceptable any submission of data that does not comply with the contract requirements.
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DATA DELIVERY DUE DATES (BLOCKS 12 AND 13)

Data will be considered delinquent when not physically arriving or electronically available at the
distribution destination on the date(s) specified. Unless otherwise indicated, references to “days™ are
calendar days. |

SUPPLEMENTAL INFORMATION

DEFINITIONS OF ACRONYMS AND ABBREVIATIONS

DI Block Entry Definition
-7 LT - Letter of transmittal -
g8 N/A Not applicable
9 N/A Not applicable
10 ASREQ As required
ANNLY Annually
MTHLY Monthly
| WKLY Weekly
11 N/A Not applicable
12 DAC Days after contract initiation
13 xx DARP xx Days After Reporting Period
14 LT Letter of transmittal
ADDRESSEE LIST
Block 14 |
Entry ' Complete Mailing Address
MDA/QS Missile Defense Agency/
MDA/CTS, or ATTN: Suffolk Building

5611 Columbia Pike
Falls Church, VA 22041

DTIC Defense Technical Information Center
ATTN: DTIC-O |
8725 John J. Kingman Road, Suite 0944
Fort Belvoir, VA 22060-6218

MDA BIRC BMD Information Resource Center
- ATTN: FOB2/ANNEX

7100 Defense Pentagon
Washington, DC 20301-7100
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CONTRACT DATA REQUIREMENTS LIST Form Approved
1 Data Item ) OMB No. 0704-0188

Public reporting b\.udan for tll1ia mlbcﬁon‘ﬂf information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data Wﬂdﬂd: and completing and reviewing the coliection of mformation.
Sclnd comments mgnrdmg this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Yefferson Davis
Highm',:, Suite 1204, Arlmgton, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing
Contractmg Officer for the Contract/PR No. listed in Block E.

§A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0003, 0301, 0203, 0303 A TDP ™ OTHER X L

D. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR

Assurance Support HQ0006-04-F-0026

2. TITLE OF DATA ITEM

1. DATA ITEM

3. SUBTITLE
NO. |

AQ01 Status Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

MDA/QS

DI-MGMT-80368/T, Jun. 1987

Contract Documents ]
12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

9. DIST

7. DD 250 REQ 10. FREQUENCY

LT SFII;%T(‘)EIJJMHESS WK_LY See Block 16
§8. APP CODE C 11. AS OF DATE 13. DATE OF SUBSEQUENT .-
SUBMISSION Final
N/A 0 7 DARP a. ADDRESSEE Draft | Reg | Repro
16. REMARKS |

Block 4: The Data Item Description DIEMGMT-80368/T is tailored as follows: DID Block 6a: Distribution to the |

DTIC is not applicable; DID Section 10.1: Contractor data format is acceptable, providing that due consideration is MDA/QS
given to previously used formats of same or similar reporting for consistency of information presentation. The

deliverable shall include one paragraph or one set of bulletized text noting schedule and technical status for each of the

tasks agreed to between the contractor and Government COR for each contractor employee.

Block 12: The first submission is due seven calendar days after the first full week after contract initiation to include
reporting period from the date of contract initiation.

MDA/CT

Block 14: Delivery shall be by electronic media unless otherwise directed by the Contracting Officer’s Representative.
Electronic form shall be compatible with existing MDA/QS word processing, spreadsheet, and database applications. —

15. TOTAL

—

G. PREPARED BY H. DATE I. APPROVED BY | J. DATE
Patrick McGlynn, MDA/QS May 27, 2004 Diane L. Knight July 28, 2004

DD Form 1423-1, FEB 2001 Previous editions are obsolete. | ' - Page_4 of_ 6 Pages

1007/183
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CONTRACT DATA REQUIREMENTS LIST | Form Approved
I Data Item o | OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.
Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defenise, Washington Headquarters Services, Directorate for Information Opersations and Reports, 1215 Jefferson Davis
Highway, Suite 1204, Arlington, VA 222024302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Pleass DO NOT RETURN your form to either of these addresses. Send completed form to the Government issuing
Contracting Officer for the Contract/PR No. listed in Block E. - '

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
0003, 0301, 0203, 0303 A 1 TDP ™ X

OTHER
D. SYSTEM/ITEM E. CONTRACT/PR. NO F. CONTRACTOR
Satety and Quality Assurance Support HQ0006-04-F-0026 |

1. DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
A002 Funds & Labor Hour Expenditure Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-FNCL-81537, Mar. 1997 Contract Documents MDA/QS

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

STATEMENT MTHLY |
LT
- REQUIRED - SeeBlock }6 b. COPIES
8. APP CODE N/A 1. AS OF DATE 113. DATE OF SUBSEQUENT |
_ SUBMISSION Final
N/A O | 20 DARP a. ADDRESSEE

16. REMARKS | MDA/CT

Block 12: The first submission is due twenty calendar days after the first full month after contract initiation to include MDA/QS

reporting period from the date of contract initiation.

Block 14: Distribution to MDA/CT and MDA/QS shall be via electronic means as directed by the PCO.

-
-IH'-
= _

-

15. TOTAL

—

%
3

G. PREPARED BY H. DATE I. APPROVED BY J. DATE -
Patrick McGlynn, MDA/QS [ May 27, 2004 Diane L. Knight July 28, 2004 |

DD Form 1423-1, FEB 2001 Previous editions are obsolete. Page _S of 6 Pages

1007/183 _
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CONTRACT DATA REQUIREMENTS LIST Form Approved
1 Data Item o 'OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, scarching existing data sources, gathering and maintaining the data neoded, and completing and reviewing the collection of imformation.
Send cornments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operationa and Reports, 1215 Jefferson Davis
Highway, Suito 1204, Ardington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to ¢ither of these addresses. Send completed form to the Government issuing

Contracting Officer for the Contract/PR No. listed in Block E,
A. CONTRACT LINE ITEM NO. B. EXHIBIT
0003, 0301, 0203, 0303 A
E. CONTRACT/PR. NO

D. SYSTEM/ITEM

C. CATEGORY
| TDP

F. CONTRACTOR

Assurance Support HQ0006-04-F-0026

1. DATA ITEM
NO.

2. TITLE OF DATA ITEM 3. SUBTITLE

Contract Summary Report
5. CONTRACT REFERENCE

AQ03
4. AUTHORITY (Data Acquisition Document No.)

6. REQUIRING OFFICE

Confract Documents

12. DATE OF FIRST SUBMISSION |
See Block 16

MDA/QS
14. DISTRIBUTION

DI-ADMN-80447/T, Sep. 1987

7.DD250REQ  |9. DIST
- STATEMENT
REQUIRED

See Block 16

1

10. FREQUENCY
MTHLY

11. AS OF DATE

b. COPIES |

13. DATE OF SUBSEQUENT .
SUBMISSION

8. APP CODE

Final
R

-
-
=

N/A
16. REMARKS

0

10 DARP a. ADDRESSEE

=i
&

Block 4: The Data Item Description DI-ADMN-80447 is tailored as follows: DID Block 6a: Distribution to the
DTIC 1s not applicable; DID Section 10.1: Contractor data format is acceptable, providing that due consideration is
given to previously used formats of same or similar reporting for consistency of information presentation.

Block 9: Distribution statement may be required before dispersing data. If required, 1t will be provided by COR at
MDA/QS prior to data submission.

Blocks 12 and 13: Submission will be 30 days after completion of the period of performance of the base period and
each option exercised.

Blocks 14 and 15: A delivery shall be by electronic media unless otherwise directed by the Contracting Officer’s
Representative. Electronic form shall be compatible with existing MDA/QS word processing, spreadsheet, and
database applications.

15. TOTAL _
. : | 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Patrick McGlynn, MDA/QS May 27, 2004 Diane L. Knight July 28, 2004
DD Form 1423-1, FEB 2001 Previous editions are obsolete, | Page 6 of 6 Pages |
1007/183 -
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Statement of Objectives for the Director of Safety Quality and Mission Assurance
(Safety and Quality Assurance Support)

000056

Program Obijectives

* Provide support in development and maintenance within MDA a “World Class” Safety and Quality Assurance mewiwmnob.
Provide BMDS elements with robust and practical policy, guidance and experience in Safety and Quality Assurance.
Assist in the development of MDA Quality related processes and procedures involving hardware and software.

Provide the Director of QS with safety orientated technical advise on both hardware and software issues.

Provide the Director of QS with quality assurance, field site, and safety engineering support on both hardware and software issues.
Provide the Director of QS with approximately 15 Man-Years to support described taskings.

Ability to hold Secret clearance with approximately 20% of Man-Months holding Top Secret requirements is a critical wmﬁiwmﬂ-mﬁ.

Objective TASK DESCRIPTION/OBJECTIVES
Category

THE CONTRACTOR SHALL:

Provide Safety support to MDA/QS including but not limited to the safety functional areas of systems safety, flight safety and mission

1.0 flight control, range safety, operations/pad safety, weapons safety, explosives safety and safety and occupational health (SOH) for all
MDA programs and the BMIDS at all MDA operating locations. Provide the following support to each of the safety functional areas.

1.1 mwmm,u.,.mﬁ in the development of MDA safety policy and program development.

1.2 Assist 1n development of MDA QS safety related processes and procedures.

1.3 Assist m development of safety requirements for MDA programs and the BMDS.

1.4 Review MDA wwomHmEm and the BMDS for comphiance with MDA satety requirements.

ik

15 Review MDA programs and the BMDS for compliance with other safety requirements imposed by local, state, federal or international laws, range
. requirements and regulations and service requirements and regulations. |

1.6 Provide support to MDA programs and the BMDS to develop and implement MDA required safety programs.

1 of 4
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Statement of Objectives for the Director of Safety Quality and Mission Assurance
(Safety and Quality Assurance Support)

000057

1.7 Support independent safety reviews of MDA programs and the mgwm_,

1.8 Pertorm special safety studies, surveys, assessments ME_Q technical analysis as requested by MDA/QS. |

1.9 Um<¢€@. safety briefings, mﬁmmﬁm packages, speeches and related communications tools as requested v%. MDA/QS.

P_Ho Interface with Safety Review Boards chaired by other services in support of MDA programs. (e.g. WSERB, JSIMTP, ISSRB, m.SV B

2.0 m:wm.cl to the safety functional areas shall Fo_zmm_ but may be limited to the following:

2.1 Provide support on-site at MDA facilities within the National Capital Region or on-site at one or more MDA-related facility (field site).

59 mc.%@.oa and review aoggoﬁmmg mmmoommﬁo.a with mﬂ,ﬁ% related meetings including but not limited to design reviews, systems safety working groups,
mission pathfinders, range and mission readiness reviews.

2.3 Support the MDA Safety Council.

2.4 Attend other safety related meetings in support of MDA QS such as those requested by NASA, DOD, NRO, FAA, industry and others.

2.5 Present safety risks/action item responses to MDA review boards. (MIB, Program Review, SER, etc)

3.0 gmm_umw Investigation |

3.1 Assist in development of mishap investigation requirements for MDA programs and the BMDS.

3.2 Review MDA programs and the .ngm_ for compliance with ?:HP mishap investigation requirements. |

N 33 Lead or support mishap investigations as requested by MDA/QS.

4.0 Safety and Occupational Health in the National Capital Region

41 | Assist 1n the %ﬁ?ﬁﬁmﬁ of w.EEoBgSmg of SOH programs ﬁ_,o support MDA functions within the Washington DC National Capitol Region (NCR).
Development includes supervisor safety and employee safety guides/pamphlets.

49 | Identify, align, and provide applicable OSHA, OSD, WHS and the various MDA work locations _ui__&sm management guidance, wo:owom_ and regulations; .mba

assist 1 the compliance of those requirements and actively support MDA’s NCR mishap prevention programs.

il il i el
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Statement of Objectives for the Director of Safety Quality and Mission Assurance
~ (Safety and Quality Assurance Support) . _
43 Assist 1n establishing an SOH Committee and awards program; assist with scheduling and coordinating all SOH meetings; attend SOH meetings and
. conferences; developing SOH meetings agendas, minutes and action items; tracking SOH meeting action items; and maintaining SOH meeting records.
Conduct inspections; document inspection reports; conduct annual safety inspections; if deficiencies are noted, coordinate with assigned OPRs to reply to
4.4 inspections findings and conduct follow-up spot inspections to ensure corrective actions are adequate; report and investigate mishaps and hazards; and ensure
that there are a significant number and appropriate types of fire extinguishers and other safety related equipment.
Assist in the design and implementation of SOH initiatives: establish a process for distribution or general publications throughout the organization; develop
45 and facilitate a training curriculum and guide for managers, supervisors and newcomers; conduct on-going formal and informal SOH education classes
. including written training plans; disseminate SOH information including publishing a safety newsletter, developing a safety website, and posting/displaying
safety materials; provide all employees with the status of the SOH programs; and promote SOH throughout the organization.
46 Identify process deficiencies and execute corrective action to address the root causes to ensure a permanent fix; conduct benchmark studies to 1dentify best
. practices; and conduct analyses, to include analyses of inspection findings and mishap investigations.
47 Assist in the development of comprehensive supervisor and employee SOH program guides/pamphlets; MDA SOH training curriculum; MDA SOH website to
- be housed as part of the MDA Portal homepage; and MDA SOH program analyses reports. |
5.0 Provide Quality Assurance Support in EEE_& and systematic pattern of all actions necessary to provide confidence that the “end item”
. will meet all specified requirements as directed by MDA and MDA/QS. |
5.1 Provide the Director of QS with quality assurance and field site support.
1 | | |
5.2 Assist 1n the development of MDA Quality Assurance and program development
5.3 Assist in the development of MDA QS Quality Assurance processes and procedures involving hardware and software.
5.4 Assist 1n the development of Quality Assurance requirements for MDA programs and the BMDS.
| i | |
3.5 Review MDA programs and the BMDS for compliance with MDA Quality Assurance requirements.
5.6 Provide support to MDA programs and the BMDS to develop and implement MDA required Quality Assurance programs.
5.7 Support mmdependent Quality Assurance reviews of MDA programs and the BMDS.
5.8 Perform special Quality Assurance studies, surveys, assessments and technical analysis as requested by MDA/QS.

3 of4




05-27-04 Attachment 1 =
HQ0006-04-F-0026 P
| S
Statement of Objectives for the Director of Safety Quality and Mission Assurance —
: . _ -
(Satety and Quality Assurance Support)
5.9 Develop Quality Assurance briefings, staffing packages, speeches and related communications tools as requested by MDA/QS.
5.10 Attend other safety related meetings in support of MDA/QS such as those requested by NASA, DOD, NRO, NAVSEA, industry and others.
5.11 - Identify process deficiencies and execute corrective action to address root causes to ensure a permanent fix; conduct analyses to include inspection findings. -
512 Provide support 1n establishing general QS office procedures to include appropriate process/procedures necessary to interface with customers both internal and
. external to the MDA. |
513 Provide Quality Assurance functional support concerning performance metrics, defect codes, quality clauses, risk indicators, and surveillance communication.
. Provide guidance, tools, best practices, and lessons learned concerning surveillance activities.
514 Support, develop and document workmanship, EEE parts and materials requirements and design criteria for the manufacture of space flight, acronautics, and

mission critical ground support electronic hardware and software.
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OCI ANALYSIS/DISCLOSURE FORM

[. Contract Number 2. Program Title .
HQO0006-04-F-0026 Satety and Quality Assurance Support

ekl Aol APl

3. Contractor Name and Address 4. Telephone Number and POC

. e — ikl L - e, - alliar P il

J. Type of work to be performed under this solicitation:

(a) Providing Systems Engineering and Technical Diréction ()
(b) Preparing Specifications or Work Statements ( ) _
(¢) Providing Technical Evaluation or Advisory & Assistance Services ( )

Other MDA or BMD- 0. Contract Number and Program Title
related work requiring
analysis and
determination:

7. Brief Summary/Description of work performed under Block 6 action:

— — : — — —— ~

8. Relationship between requirements of Block 1 action and work performed under Block 6 action (If None, State Why):

R L S-S, L N 1

- e e il L i .

9. Offeror/Contractor OCI Evaluation and Assessment (If either answer is yes, attach a copy of the SOW and complete
Block 10): '

(a) Does Actual OCT exist? ( ) Yes () No _
(b) Does Potential OCI exist? ( ) Yes ( ) No

10. Summary of actual/potential OCI, including actions planned to avoid, neutralize, or mitigate conflict or potential
conflict: | '

1. Typed Name of Responsible Official 12. Signature _ ' 13. Date

15. Approval Signature _ 16. Date

14. Typed Name of Contracting Officer
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DEPARTMENT OF DEFENSE 1. CLEARANCE AND SAFEGUARDING

CONTRACT SECURITY CLASSIFICATION SPECIFICATION
| 2. FACILITY CLEARANCE REQUIRED

(b)(2)

DD Form 254, December 1999  Previous editions are obsolete  805/340 ' |

FOR OFFICIAL USE ONLY (when filled in)
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SECURITY GUIDANCE (BLOCK 13) CONTINUATION:

Reference Item 10k: The contractor will have access to BMDS Program-Related Information defined as
follows:

Ballistic Missile Defense System Program-Related Information (BMDS PRI). Unclassified information
associating specific technologies to components, sub-systems or systems revealing sensitive configurations
of a sub-system or system; identification of out-year funding or redirection of funds to specific components
or projects revealing a re-prioritization of program direction; or information revealing sensitive BMDS
plans, intentions, or activities relating to BMDS operations or contingencies. Examples: 1) Unclassified
information that, if not protected, could lead to revealing classified Critical Program Information. 2)
Information that identifies the nhumber of components intended to be configured that would make up the
operational Field of View of an interceptor thus potentially leading to concluding the Instantaneous Field
of View. PRI meets the requirement of Controlled Unclassified Information, as defined below requiring
protection dunng dlssemlna’non

1. Access to unclassified BMDS program information must be limited to US Persons where access does
not constitute an export unless the access is authorized by MDA/SIS, or in the case of technical data as
defined by the ITAR, the access is covered by TAA or other form of duly licensed export. This -
requirement does not apply to use of commercial off the shelf (COTS) equipment and services that do not
have export limitations imposed by U.S. National Security and/or export/disclosure policy guidelines.

2. External electronic transmissions of designated Unclassified BMDS PRI (voice, facsimile, and data)
shall be only over secure communications circuits approved for transmission of information. Non-secure
communications circuits may transmit designated Unclassified BMDS PRI only when secure
communications circuits are not readily available to satisfy urgent mission requirements. Encryption of e-
mail to satisfy this requirement shall be accomplished by use of DoD approved Public Key Infrastructure
Certification available from: http://iase.disa.mil/pki/ecaliecavendors.html. (Cost involved - coordination
with COR required to determine quantity required.) Contact MDA/SISO for additional information.
For other electronic transmissions, this shall be accomplished using NIST-validated or NSA-endorsed
encryption.

3. Unclass1ﬁed BMDS PRI may be sent through normal mail or distribution channels used for
Unclassitfied information.

4. ALL BMDS PRI, classified or unclassified, is destroyed as classified waste. In exceptional
circumstances, a request for exception, accompanied by supporting rationale, may be submitted through
the Contracting Officer to MDA/SISO. A waiver allowing destruction of Unclassified BMDS PRI has
been approved by MDA/SISO. Procedures for destruction of Unclassified BMDS PRI are included in the
"FOR OFFICIAL USE ONLY/BMDS PROGRAM-RELATED/PRIVACY ACT SUPPLEMENT",
attachment at Paragraph 6.a. THIS REQUIREMENT WILL BE IMPOSED ON ALL SUB-
CONTRACTS AS APPROPRIATE.

- Reference Item 111I:

1. External electronic transmission: See Reference Item 10k, paragranh 2 above. THESE o
REQUIREMENTS WILL BE IMPOSED ON ALL SUB-CONTRACTS AS APPROPRIATE.

2. Contractor’s Unclassified LAN processing Unclassified BMDS program-related information requires:

FOR OFFICIAL USE ONLY (when filled in)
- 000063
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a. Compliance with the provisions of OMB Circular A-130, Management of Federal Information
Resources, February 8, 1996 and DoD Directive 8100.2, "Use of Commercial Wireless Devices, Services,
and Technologies in the Department of Defense (DoD) Global Information Grid (GIG), April 14, 2004;

b. LAN access to unclassified BMDS PRI (access qualifies as an IT-III Position requirement) must be
limited to U.S. Persons that have a minimum Secret level clearance; or have been the subject of a favorably
completed National Agency Check (NAC) or a more stringent personnel security investigation (access
- pending completion of NAC and final clearance determination is authorized); or contractor equivalent™;
and -

¢. Submission of an Automated Information System Security Plan outlining procedures JAW OMB
Circular A-130 and, if applicable, connectivity of wireless device implementation will be in compliance
with DoD Directive 8§100.2 with accreditation and certification by MDA/SIS, prior to processing. THIS
REQUIREMENT WILL BE IMPOSED ON ALL SUBCONTRACTS AS APPROPRIATE.

*Note: Contractor equivalent includes various background checks such as those performed by
employers during hiring process, including local and state law enforcement and agency check,
degree confirmation checks, previous employment checks, and other forms of employee screening
commonly used by Defense Contractors to screen prospective employees Contractor will document
basus for favorable adjudication when contractor equivalent optlon 1s used.

3. Publicly Aece551ble Internet Web Sites/MDA Extranet:

a. Contractor and subcontractor computer systems that provide public access via an Internet web site
will contain only BMDS information that has been officially approved for public release.

b. Contractors and subcontractors are authorized to connect to the MDA Extranet site, which contains
Unclassified BMDS program-related information.

Reference Item 12:

Proposed public disclosure of unclassified information relating to work under this contract shall be
coordinated with the MDA Task Manager for review. ONLY information that has been favorably
reviewed and authorized by the Washington Headquarters Services Directorate of Freedom of Information
and Security Review (DFOISR) may be disclosed. Information developed after initial approval for public
release must be submitted for review and processing.

Contemplated visits by public media representatwes in reference to this contract shall receive prior
approval from the MDA COR and from MDA Communications Directorate.

Critical technology subject to the provisions of DoD Directives 5230.24, “Distribution Statements on
Technical Documents,” and 5230.25, “Withholding of Unclassified Technical Data from Public
Disclosure,” shall be reviewed in accordance with established directives.

A request from a foreign government, or representative thereof, including foreign contractors, for

classitied and/or unclassified information in reference to this contract shall be forwarded to the MDA
Security and Program Protection Directorate (MDA/SIS) for review and appropriate action.

FOR OFFICIAL USE ONLY (when filled in) ' 000064
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Reference Item 14.

1) All special security concepts/requirements and plans including those for System Security
Engineering development, protective countermeasures, storage, and/or transportation of CPI program
material must be coordinated with MDA/SIS prior to implementation, to ensure adequate asset protection.
Overall concept plans may be submitted for coordination/approval for the transportation and protection of
any Boost, Midcourse, Terminal, Sensor, or Battle Management, Command and Control (BMC2) CPI to
cover development, testing, and deployment.

2) Compliance with security requirements imposed by documents generated in response to DoD
5200.39, Security, Intelligence, and Counterintelligence Support To Acquisition Program Protection, Sep
10, 97 1s required. Compliance with OPSEC measures if imposed by programs supported or by
documents generated by MDA/SIS may be necessary. OPSEC program will be IAW DoD 5205.2, dtd 29
November 1999. Program OPSEC plans shall be coordinated with and approved by MDA/SIS and will be
1mposed on subcontractors as appropriate. Program protection measures shall be applied and approved by
MDA/SIS at ALL locations where Critical Program Information (CPI) is developed, produced, analyzed,
maintained, transported, stored, tested, or used in training.

Reference Item 15: MDA/SIS will be responsible for conducting Protection Assessment Reviews (PARs)
IAW DoD Directive 5200.1-M to ensure contractor compliance with this contract specification as it relates
to the protection of program CPIL. These assessments will be accomplished in conjunction with DSS
inspections when possible. o

FOR OFFICIAL USE ONLY (when filled in) 0000865
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FOR OFFICIAL USE ONLY/BMDS PROGRAM-RELATED/PRIVACY ACT SUPPLEMENT

1. Definitions.

a. Ballistic Missile Defense System Program-Related Information (BMDS PRI). Unclassified
information associating specific technologies to components, sub-systems or systems revealing sensitive
configurations of a sub-system or system; identification of out-year funding or redirection of funds to
specitic components or projects revealing a re-prioritization of program direction; or information revealing
sensitive BMDS plans, intentions, or activities relating to BMDS operations or contingencies. Examples:
1) Unclassified information that, if not protected, could lead to revealing classified Critical Program
Information. 2) Information that identifies the number of components intended to be configured that
would make up the operational Field of View of an interceptor thus potentially leading to concluding the
Instantaneous Field of View. PRI meets the requirement of Controlled Unclassaﬁed Information, as
defined below, requiring protection during dissemination.

b. Controlled Unclassified Information (CUI). As used within MDA, it applies to unclassified
information to which access or distribution limitations may be applied. Controlled Unclassified includes
BMDS program-related or other information marked, or that is eligible for marking, as "For Official Use
Only" (FOUO) in accordance with DoD 5400.7; technical information as discussed in DoD 5230.24 and
5230.25; information that is subject to export controls in accordance with the International Traffic in Arms
Regulations (ITAR) or the Export DoD Administration Regulation (EAR); sensitive information as defined
“in the Computer Security Act of 1987, or other qualifying information as identified in DoD 5200.1-R.

c. For Official Use Only (FOUOQ). Information that has not been given a security classification
under the criteria of an Executive Order, but that may be withheld from the public for one or more of the
reasons cited in Freedom of Information Act exemptions 2 through 9, DoD 5400.7. FOUO is not |
authorized as a form of classification to protect U.S. national security interests.

d. Personal Information. Information about an individual that is intimate or private to the

individual, as distinguished from information related solely to the individual's official functions or public
life.

€. Privacy Act. The Privacy Act of 1974, as amended, 5 U.S.C. Section 552a.

f. U.S. Person. A person who is a citizen or national of the United States or is a permanent resident
of the United States under the Immigration and Nationality Act.

2. General.

a. For Otticial Use Only (FOUOQ), is official gbvemment information that does not meet
requirements for classification but, still requires protection. BMDS Program-Related, Privacy Act (PA), as
well as other information (See DoD 5200.1-R, DoD Information Security Program Regulation) falls in this
cate gory

b. Under certain conditions, BMDS Program-Related Information in the hands of contractors may be
released to the public; however, it must be reviewed by MDA/SISX and MDA/DC, with the concurrence
ot the Contracting Officer's Representatlve (COR)/Contracting Officer's Technical Representative (COTR)
prior to official release.
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c. Access.

(1) Access to unclassified BMDS program-related information must be limited to US Persons where
access does not constitute an export unless the access is authorized by MDA/SIS, or in the case of
technical data as defined by the ITAR, the access is covered by TAA or other form of duly licensed export.
This requirement does not apply to use of commercial off the shelf (COTS) equipment and services that do
not have export limitations imposed by U.S. National Security and/or export/disclosure policy guidelines.

(2) Non-Sensitive Positions (IT-III positions). Non-sensitive positions associated with BMDS PRI

are found at contractor facilities processing Unclassified BMDS PRI on their (contractor's) Unclassified

Local Area Network (LAN). In establishing the categories of positions, other factors may enter into the
determination, pertaining to placement in higher or lower categories based on the Agency's judgment as to
the unique characteristics of the system or the safeguards protecting the system. IT-III designated positions
require a National Agency Check (NAC). ILAN access to unclassified BMDS PRI must be limited to U.S.
Persons that have a minimum Secret level clearance; or have been the subject of a favorably completed
National Agency Check (NAC) or a more stringent personnel security investigation (access to Unclassified
BMDS PRI pending completion of the NAC and final clearance determination is authorized); or contractor
equivalent®*. When "contractor equivalent" option is not exercised and the individual does not possess a
valid security clearance, the contractor will forward their employee information (completed SF 85P,
Questionnaire for Positions of Public Trust, and two DD Forms 258 (Fingerprint cards) to: Organizational
Security Division (MDA/SISO); ATTN: Personnel Security, 7100 Defense Pentagon, Washington, D.C.
20301-7100.

*Note: Contractor equivalent includes various background checks such as those performed by employers
during hiring process, including local and state law enforcement and agency check, degree confirmation
checks, previous employment checks, and other forms of employee screening commonly used by Defense
Contractors to screen prospective employees. Contractor will document basis for favorable adjudication
when contractor equivalent option is used. '

d. Impact of 9/11/01. Listings and locations of critical infrastructure, lists of individuals, security
systems, and other information that may allow terrorist to target a facility have taken on greater
significance. This type information is now protected as FOUO or, in many cases, being classified.

3. Identification Markings. -

- a. An unclassified document containing BMDS Program-Related Information, if marked FOUO, will
be marked "For Official Use Only", centered at the bottom, on the outside of the front cover (if any), on the
first page, on each page containing FOUO information, on the back page and on the outside of the back
cover (if any). For convenience, all pages, even those that do not contain FOUOQ information may be
marked in documents generated by an automated system.

b. Individual pages within a classified document that contain both FOUO and classified information
will be marked at the top and bottom with the highest security classification of information appearing on

the page. Individual portions/paragraphs containing FOUO information but no classified information will
be marked "FOUQ".

¢. Certain classified material on this contract may be downgraded to UNCILLASSIFIED with a caveat
to continue protection as For Official Use Only by the Declassification Authority, When classified
material that is approved to be declassified to UNCLASSIFIED is used, extracted, reissued, transmitted
and/or updated, it must be reviewed by MDA/SISX and MDA/DC for public release, foreign disclosure or
continued protection as For Official Use Only.

FOR OFFICIAL USE ONLY (when filled in) . 000067



07/22/04 Attachment 03
o HQOO006-04-F-0026

4. Transmission/Dissemination/Reproduction.

a. Authorized contractors, consultants and grantees may transmit/disseminate BMDS Program-
Related Information internally to each other and to DoD components and officials of DoD components
who have a legitimate need for the information in connection with this contract. The following general
guidelines apply:

(1) External electronic transmission of designated Unclassified BMDS PRI (voice, facsimile,
and data) shall be only over secure communications circuits approved for transmission of information.
Non-secure communications circuits may transmit designated Unclassified BMDS PRI only when secure
communications circuits are not readily available to satisfy urgent mission requirements. Encryption of e-
mail to satisfy this requirement with a DoD activity shall be accomplished by use of DoD approved Public
Key Infrastructure Certification available from http://iase.disa.mil/pki/eca/iecavendors. html. The following
additional guidance applies:

(@) Transmitting Government FOUQ information to or from a Government computer,
encryption must be via DoD approved PKI certificate. This would include contract deliverables.

(b) Transmitting Government FOUO 1nformat10n between contractor computers, PGP
or equwalent 1s acceptable.

~ (¢) Transmitting contractor information (competition sensitive, company proprietary,
etc.) to a Government computer, the contractor is free to use whatever encryption they are comfortable
with, including WinZip (V8.0 or 8.1 is recommended) password protection.

(2) BMDS Program-Related and PA information should be transmitted over secure facsimile

equipment. If not available contractors shall use the following means of transmission when secure
facsimile is not available:

(a) Hand-carry.
(b) U.S. Postal service.

| (¢) Overnight express mail services (NOTE: ONLY FEDEX OR U.S. OVERNIGHT
EXPRESS MAIL MAY BE USED FOR CLASSIFIED).

(3) BMDS Program-Related Information may be transmitted, processed and stored internally
on Automated Information Systems (AIS), electronic mail and other similar systems or networks 1) when
distribution is to an authorized recipient and 2) if the receiving system is protected by either physical
1solation or a password protection system. Holders will not use general, broadcast or universal mail
addresses to distribute BMDS Program-Related and PA information. Discretionary access control
measures may be used to preclude access to BMDS Program-Related files by users who are authorized
system users but who are not authorized access to BMDS Program-Related and PA information. External
transmission of BMDS Program-Related and PA information should be secured using NIST-validated or
NSA-endorsed encryption. Contractors shall use the following means of transmission when authorized
encryption is not available:

(a) Hand-carry.

(b) U.S. Postal service.
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(¢c) Overnight express mail services (NOTE: THE ONLY APPROVED MAIL
SERVICES ARE FEDEX OR U.S. OVERNIGHT EXPRESS MAIL FOR THE TRANSMITTING OF
CLASSIFIED INFORMATION).

(4) Internet should be equated with "Public Access". Informatlon must be reviewed and
ofﬁ01ally approved for public release before plaomg on electronic systems.

(5) BMDS Program-Related Information may be sent via US Postal Service or commercial
carrier as long as the shipping package is not marked as containing BMDS Program-Related material.

(6) Reproduction of BMDS Program-Related and PA information may be accomplished on
unclassified copiers or within designated government or contractor reproduction areas.

5. Storage. During working hours, BMDS Program-Related and PA information shall be used ina
manner that limits access by persons who do not have an official need for the information. During non-
working hours and when internal building security is provided, BMDS Program-Related material may be
filed with other unclassified records in unlocked files or desks. When there is no internal building security,
locked buildings or rooms provide adequate after-hours protection or the materlal can be stored in 1ocked
receptacles such as cabinets, desks, or bookcases.

6. Disposition.

a. When no longer needed, BMDS program-related information will be disposed of as classified
waste in facilities that have that capability. Other controlled destruction methods that prevent
reconstruction of the information may be used provided that (a) the information remains in a controlled
environment and (b) it is destroyed by pulping or shredding. The minimum acceptable standard for
shredders is:

(1) A maximum width of 1/2” x a maximum length of % shredding for a cross-cut shredder,
or

(2) A maximum width of 1/3” for a strip shredder (tearing/cutting).

b. Removing the FOUO or BMDS Prdgram—Related status can only be accomplished by the
government originator. The MDA COR/COTR will review and/or coordinate with proper authority the
removal of FOUO or BMDS Program-Related status for information in support of contract activity.

7. Unauthorized Disclosure. Government and contractor personnel must act to protect BMDS Program-
Related and PA information under their control from unauthorized disclosure. Information taken from
open sources to accomplish an MDA tasking becomes BMDS Program-Related and loses its status as open
source if associated with an MDA activity. Government and contractor organizations must inform the
COR and MDA/SIS of any unauthorized disclosures of BMDS Program-Related and PA information in
support of this contract. Unauthorized disclosure does not constitute a reportable security violation.
However, the responsible organization should investigate and, when substantiated, take appropriate |
disciplinary action. Unauthorized disclosure of information containing Privacy Act information may result
in civil or criminal sanctions."
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‘MDA/SI Memorandum, Subject: Change to Classification Markings, dated Oct 17 , 2003

DEPARTMENT OF DEFENSE

MISSILE DEFENSE AGENCY
7100 DEFENSE PENTAGON
WASHINGTON, DC 20301~710Q0

- 0CT 17 2003

MEMORANDUM FOR: SEE DISTRIBUTION
-SUBJECT: Change to Classification Markings

Effective September 22, 2003, the “X” series codes within classification markings
(Example: Declassify On: X3) will no longer be authorized. A recent amendment to
Executive Order 12958, Classified National Security Information, has removed the
provision for exempting certain classified information from automatic declassification at

10 years of age. To comply with this Order, we must make the following changes to
~ markings on MDA information:

a. In place of the “X” codes, the date 25 years after the original classification
decision must be indicated to establish declassification. The date of the classification
decision will be determined using the following criteria:

(1) For documents or materials deriving classification from a security |
classification guide (SCG), whether the topic is specific or general, the effective date of
the guide will be the basis for determining 25 years of age.

(2) For documents or materials classified by an original decision where an
SCG does not apply, the date of the official record that documents the decision will be
the bams for determining 25 years of age.

(3) For documents or materials deriving clésslﬁc ation from multiple
sources, the date of the most recent source cited will be the basis for detemumng 25 years
of age.

(4) In situations where the above instructions cannot be applied, the date of
the document or the item itself will be the basis for determining 25 years of age.

b. Changes to markings on existing documents and matenals will be
accomplished on an “as needed” basis, but must be done the next time the item is handled

or reviewed. All new classified information will reflect the appropriate date for
declassification.
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¢. Current SCGs will be updated by attaching this memorandum to the guide.

Subsequent changes to SCGs will include instructions for determining the appropriate
declassification date for topic areas.

d. The examples in the attachment illustrate how to determine the appropriate
declassification date in various situations. For further details on the changes within the
‘amendment to the Executive Order, please view the following National Archives website:

www.archives.gov/isoo. This'change to marking requirements will be included in all
MDA security education and training.

Please assure distribution of this correspondence to all subordinate activities for
the widest possible dissemination. The points of contact for this matter are Mr. Tim
Kelley, (703) 614-8742 or Mr. Kevan Gum, (703) 697-8720, MDA Information

Safeguards.
,_‘VJ&‘_Z

RONALD T.KADISH '
Lieutenant General, USAF
Director

Attachment;

As stated

cC:

DTIC

DARPA

SMDC-IN-S

WHS (DFOISR)
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Gaulde to Determining
Declassification Date Markings

The following guidance is provided to assist holders of classified information in
determining the appropriate declassification date when marking MDA documents, other
media and hardware items. All examples are fictitious and are for illustration only.
Questions on classification markings should be referred to MDA/SISX -~ Information
Safeguards, Mr. Tim Kelley (703) 614-8742 or Mr. Kevan Gum, (703) 697-8720.

Example 1 - Documcnts or matenals deriving classification from a sccunty
classification guide (SCQ):

MDA issued an SCG on the A-99 system with an gffective date of October 1, 2002. The
guide states: The A-99 system is blue in color and this information is classified “Secret”
and has a “Declassify On™ marking of “X3.” .

An existing classified document that was dated November 21, 2002 on this subject and
derives its classification from the A-99 SCG, will now have its “X3” marking crossed out

‘and in its place, the date of October 1, 2027, which is 25 years after the effective date of
the guide, will be entered on the document as the declassification date in the “Declassify
On” marking. This change to the markings will be accomplished the next time the
document i1s handled in the course of day-to-day business.

Example 2 — Documents or materials classified by an original decision where an SCG
does not apply.

On December 3, 2002, the Director, MDA determined that a new operational procedure
for test launches was classified as “Secret.” Two days later, the original classification

decision was documented in a memorandum dated December 5, 2002 and received the
“Declassify On” marking of “X3.”

The next time this classified document is handled, it should have the “X3” code crossed
out and in its place insert the date of December 5, 2027, which is 25 years after the date

of the documented decision. This date will be entered as the “Declassify On” marking.
Should this operational procedure later be incorporated into an SCG, then all subsequent
documents or other media on the subject will receive their “Declassify On” dates based

upon the effective date of the guide.

3,
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Example 3 - Documents and materials deriving classification from multiple sources.

An MDA document, dated February 17, 2003 was classified “Secret” based upon
multiple sources that were cited in the classification markings section on the cover page.

Two sources were indicated: source #1 was dated June 23, 2002, and source #2 was dated
August 12, 2002. The “Declassify On™ marking was “X4.”

In this case, the next time the document is obtained from the secure files, the “X4” code
will be crossed out and the date August 12, 2027, which is 25 years after the most recent
source cited, will be entered into the “Declassify On” marking.

Example 4 — Documents and materials to which none of the above instructions apply.

In this final example, an MDA document that was classified “Secret” with a “Declassify
On” marking of “X3” was dated May 18, 2003. A thorough search of the Agency’s
records has revealed that the classification of the information was not based upon an SCG
or upon cited multiple sources. Also, a dated document recording the original
classification decision could not be located. A review of the information determined,
however, that it still meets the standards for continued classification.

Lacking any other means of reasonably determining the date of the original classification
decision, the holder of the document will base declassification upon the date of the

document itself. The individual handling the document will cross out the “X3” code and
insert in its place the date May 18, 2028, which is 25 years after the date of the document.
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To: ﬁ CTR MDA/DS
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completed for this contract.

—————

Contract Specialist
CACI Support Contractor
Missiie Defense Agency
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AWARD TERM PLAN
1.0 INTRODUCTION

This Award Term Plan (hereinafter referred to as the “Plan”) serves as the charter which will be used to
evaluate the contractor's performance of work required by this contract and to determine whether the performance
award term (hereinafter referred to as the “award term option” or “term”) will be granted. MDA requires top-level
performance to meet program requirements. Hence, this performance plan is designed to provide an additional
incentive to the contractor for outstanding quality performance that will benefit MDA.

The mtent of this plan is to establish procedures for the evaluation of contractor performance by furnishing
guidelines and procedures for: (1) evaluating the contractor's performance during evaluation periods as referenced in
paragraph 6.2 and the order; and (2) furnishing sufficient data to enable the Award Term Approving Official to
determine whether the award term will be granted. f

2.0 GENERAL

Through this plan, MDA seeks to provide additional incentives for the contractor to perform at a level
MDA considers better than satisfactory. The award term will only be exercised if overall performance is evaluated
at a level greater than satisfactory in meeting contractual requirements. The factors for this determination are set
tforth in paragraph 6.1.

30  PURPOSE

This plan and the specific contract provisions shall serve as a guide to MDA personnel directly involved in
the evaluations of contractor performance.

4.0 OBJECTIVES

The objective of this performance award term feature is to incentivize contractor performance in the areas
delineated in paragraph 6.1. Therefore, the contractor should emphasize these areas in its performance of this
contract.

50 PERFORMANCE AWARD TERM REVIEW TEAM
S.1 Organization

The organization of the Team is described in the following paragraphs.

3.1.1 Award Term Approving Official. The Award Term Approving Official is a MDA
Deputy, Director of the organization requiring the contractor support. The Deputy or Director may appoint another
individual to perform this function for their organization. |

5.1.2 Performance Award Term Review Team. The Award Term Approving Official will
appoint a Team to assist in evaluating the contractor's performance. If warranted by the size or complexity of the
contract, the Award Term Approving Official may appoint a Chairman to the Team or the Award Term Approving
Official may serve as the Chairman. The team members will ensure a fair and accurate assessment of the
contractor's performance for the period being evaluated. The Team Chairman may also use non-voting advisors as
necessary.

5.2 Duties of the Team.
- The duties of the Team are as follows:

5.2.1 Implement the plan and propose timely modifications to the Plan if required, throughout the
period of contract performance.
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5.2.2 Evaluate contractor performance for each performance evaluation period.

3.2.3 Prepare and submit to the Award Term Approving Official a written evaluation of the
contractor's performance.

5.3 Responsibilities.

5.3.1 Award Term Approving Official. Approves the award term plan and the evaluation
factors and scoring methodology. Approves the composition of the Team. Determines the contractor performance
rating and whether the award term period will be granted based on the factors of the plan. Advises the contractor in
writing of annual evaluation results and award term decision and documents the basis for the decision.

5.3.2  Team Chairman. Structures the Team membership to provide representation that
reflects all appropriate aspects of contract performance and provides membership to adequately assess contractor
performance for the period being evaluated. Conducts the evaluation under this plan. Schedules Team meetings and
serves as a recorder at these meetings.. Leads the team in developing a consensus evaluation and in resolving
significant differences in ratings. Provides brief summary documentation for the Award Term Approving Official.
May provide feedback to the contractor in order to focus the contractor on areas that would lead to improved
- performance in subsequent periods.

3.3.3  Performance Award Term Review Team. Monitors and evaluates contractor
performance for the period under consideration, utilizing the factors set forth in the plan. Makes written evaluations,
completes the evaluation worksheets (Award Term Evaluation Form- see attachment) and formulates award term
recommendations. Briefs the Award Term Approving Official on evaluations, when requested, and provides
supporting data/documentation to support the assessment of performance. Prepares the evaluation report and
accompanying narrative justification. Identifies potential improvement areas and areas of emphasis for the next
succeeding evaluation period to the Team Chairman for later contractor debriefing.

. 3.3.4 Contracting Officer. Prepares and distributes contract modifications awarding the term
authorized by the Award Term Approving Official. Maintains term documentation as part of the official order file.
Retains historical files and other documentation relating to term matters for the contract.

6.0 PERFORMANCE EVALUATION AND FACTORS

MDA shall evaluate the contractor's performance in achieving contract requirements for the term periods
using the evaluation factors below (as applicable). MDA may notify the contractor of areas where emphasis should
be placed for an upcoming period.

6.1 Evaluation Factors and Scoring

The contractor's performance will be evaluated on the basis of factors with subjective rating criteria. (The
following evaluation factors and rating criteria are an example and may be used with most orders—award term
approving officials may tailor and add as applicable). An evaluation rating of “excellent” and “outstanding” shall
only be given when the contractor’s performance exceeds satisfactory:

RESPONSIVENESS

Outstanding: Totally responsive, flexible, and proactive to changes in direction and adapting resources to
successfully deal with the changes. Project organization consistently assures on tlme or early responses
to all deadlines. No adverse effect on productivity, performance or delivery.

Excellent: Very responsive and flexible to changes in direction and adapting resources to successfully deal with
the changes. Project organization assures on time responses to short fuse deadlines in almost all cases.
Rarely 1s there an adverse effect on productivity, performance or delivery.

Satisfactory: Met contract requirements. Adjusts easily to changes on many occasions. Little adverse effect on
productivity, performance, or delivery.

Marginal: Meets contract requirements, generally. Occasional delays or difficulty in meetmg suspenses.
Overall responsiveness could be improved. |
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Unsatisfactory: Does not meet contract requirements.

COMPLIANCE WITH MILESTONES/DELIVERABLES

Outstanding: Impeccable record in meeting milestone/due dates, all of which are completed early, unless
otherwise directed by MDA.

Excellent: Exemplary record in meeting milestone/due dates, many of which are completed early.

Satisfactory: Met requirements. Schedule problems are usually identified in time for corrective action;
milestones/due dates are almost always achieved and instances where they are not are of minor impact.

Marginal: Meets contract requirements generally, but some work may be late or need to be redone.

Unsatisfactory: Does not meet contract requirements.

CONTRACT MANAGEMENT, REPORTING, AND SUPERVISION OF RESOURCES
Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive attitudes.

Strong teamwork. Personnel need virtually no supervision and are highly proficient in their work. The
contractor anticipates and plans for problem areas. Minimal personnel turnover. Resources are replaced,
when necessary, without impacting workload or mission activities. Exceptionally formatted and complete
reports are submitted in a timely and accurate manner. Team leads under a BPA team assemble a highly
organized and successful team in which the members provide MDA with all needed skills and the
members demonstrate strong skills and teamwork.

Excellent: Highly talented workforce that displays high motivation and successful teamwork. Personnel are
competent and training is provided to upgrade or improve skills. Reports are of high quality and
completeness. Efficient recruitment and personnel management. Supervision ensures quahty
performance, teamwork, and work efficiency.

Satistactory: Met requirements. Communicative and capable management. Oversees activities in a very
competent and professional manner. Direction of subcontractors or consultants meets and in some
instances exceeds all requirements of the contract. Reports are thorough, accurate, self-explanatory and
meet MDA expectations.

Marginal: Meets contract requlrement generally, but occasional delays or mission impact occurs due to lack of
communication, proficiency, high turnover, delays in replacing personnel or lack of supervision. Reports
do not always meet expectations.

Unsatisfactory: Does not meet contract requlrements

UALITY

Outstanding: Deliverables, products, services and other performance output almost always significantly
exceed MDA needs and expectations. Quality consistently exceeds an acceptable level, in a way that is of
great importance to MDA. Contractor is extremely dependable, work/products almost always exceed
contract requirements or specifications. Contractor never delivers inaccurate or unsatisfactory goods or
services, contractor demonstrates very high level of dedication and ability. Provides innovative solutions.

Excellent: Deliverables, products, services and other performance output consistently exceed MDA needs or
expectations. Quality exceeds an acceptable level to a significant degree, contractor is highly dependable,
work/products frequently exceed contract requirements or specifications. Contractor never delivers
Inaccurate or unsatisfactory goods or services. Highly professional products.

Satisfactory: Met requirements. Deliverables, products, services or other performance output meet and
sometimes exceed MDA needs and expectations, quality is above an acceptable level, output is very
dependable, work is completed according to contract requirements and specifications and sometimes
exceeds it. Qutput contains few, if any, non-conformances. Areas of inaccurate work or unsatisfactory
results are minor and do not have a significant adverse impact on MDA mission.

Marginal: Meets contract requirements generally, but some lack the professional work that MDA expects

Unsatisfactory: Does not meet contract requirements.

COMMITMENT TO SMALL BUSINESS/DISADVANTAGED BUSINESS PROGRAMS:
Outstanding: Exceeded all proposed and planned commitments
Excellent: Exceeded some proposed and planned commitments and achieved those that were not exceeded.

Satisfactory: Met all commitments or did not meet some planned commitments but demonstrated acceptable
efforts to support small business programs
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Marginal: Met some commitments but did not demonstrate adequate efforts to achieve all planned
commitments

Unsatisfactory: Did not meet any commltments and failed to show adequate efforts to meet the plamled
commitments

COST MANAGEMENT (APPLICABLE TO LABOR HOUR AND TIME AND MATERIAL
ORDERS/CLINS) AND LABOR HOUR EFFICIENCY

Outstanding: Cost controls are highly effective and consistently result in considerable savings. Costs are
always below estimates and there are no cost overruns unless directed by MDA due to factors beyond
contractor control. '

Labor Hour variances by labor category show exceptional management of labor mix and delivery of
agreed skill sets. Variances are explained in a manner that shows benefit to the Government. Price
requests for-award term and option years are submitted with extremely clear documentation.

Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs are usually
below estimates and there are no cost overruns unless directed by MDA due to factors beyond contractor
‘control. |
‘Labor hour variances by labor category show effective management of labor mix and delivery of hours.
Variances are effectively managed and explained. Documentation for pricing in award term and option

- years, if applicable, are submitted without errors or omissions.

Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed by MDA
due to factors beyond contractor control. There are initiatives and tools in place to facilitate cost control.
Labor hour variances show delivery of labor hours and skill sets in accordance with the agreed labor,
qualifications and rates matrix. Documentation for pricing in award term and option years, if apphcable
adequately supports the request(s) without requests for clarification and follow-up. |

Marginal: Meets contract requirements, generally but it appears some projects could have been performed
more etficiently with fewer labor hours or lower scaled labor categories
Labor hour variances include many negative variances that are tnadequately explained and that show a
considerable lack of control of labor mix or neglect in meeting the requirements of the agreed labor,
qualification, and rates matrix.

‘Unsatisfactory: Does not meet contract requirements.

6.2. Scoring for Award Term Eligibility:

To be eligible for the award term entitlement, the evaluation team’s consensus scoring as discussed in Step 2 of Para
7 shall result in a score of excellent or higher in 4 of the 6 evaluation factors. This eligibility score may be raised
after the basic year in recognition that efforts to start and transition into the contract may result in a lower score in
the first year. If any individual factor is scored Marginal or lower, the contractor will not be eligible for the award
term.

(It more evaluation factors are added in future periods, the plan will be revised accordingly—the contractor must
earn higher than satisfactory scores on the majority of evaluation factors).

6.3 Performance Evaluation Periods
Evaluation areas for each performance evaluation period, as identified in paragraph 6.1 of this plan, will be
reviewed for annual performance evaluations. Performance reviews will be held in accordance with the schedule at

the clause of the contract entitled “Award Term."

7.0 PROCEDURES

7.1 Step-by-Step Procedures for Award Term Evaluation Periods

Step 1. Team members shall individually imtiate their evaluation worksheets (Award Term Evaluation Form)
within 5 calendar days after the end of each evaluation period. Informational sessions will be conducted at the end
of the base year and again at the end of the Option Contract Year 2. The first official evaluation for eligibility will
be conducted at the end of Option Contract Year 3. Evaluations will be completed in 10 calendar days and
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completed worksheets will be submitted to the Team Chairman (if one is appointed) or Award Term Approving
Official. Team members shall be prepared to brief their evaluations to the Chairman if necessary.

Step 2. The Team will develop a consensus evaluation of contractor performance in the appropriate areas for the
period, using the factors set forth in the plan. The Team shall review all evaluation material along with supporting
- documentation and may call additional technical and management advisors to provide supporting information as
required. Recommendations of the Team, together with supporting justifications, shall be presented to the Award
Term Approving Official for final decision on the contractor performance rating. Evaluation activities need to be
completed at a point earlier than 90 calendar days after the end of each period being evaluated in order for the
evaluation decision to be made and announced no later than 90 days after the period being evaluated.

Step 3. No later than 10 calendar days after the Award Term Approving Official receives the Team'’s
recommendations, the Award Term Approving Official shall make a determination of the contractor's evaluation
rating for the period. A brief summary narrative report highlighting contractor strengths and weaknesses shall be
prepared. The announcement of Award Term Approving Official’s decision will be made no later than 90 days after
the end of each period being evaluated as indicated in Step 4.

Step 4. The Contracting Officer shall provide the Award Term Approving Official notice or announcement to the
contractor of the evaluation rating assigned. The notice shall be forwarded to the contractor not later 90 days atter
the end of the applicable evaluation period and the modification adding the award term entitlement will follow as
soon as practicable following the notification.

Step 5. If the contractor requests a price adjustment in accordance with the Performance Award Term Clause, the
Contracting Officer will negotiate the adjustment and issue a bilateral modification to the order with the new prices
prior to commencement of work under the award term. The Contracting Officer will coordinate with the
requirements office to ensure funds are planned to cover the price adjustment in the award term period.

Step 6. Prior to commencement of work under an award term period, the Contracting Officer will issue a
“modification to the order citing funds for the award term that reﬂect any price adjustment negotiated with the
contractor pursuant to the Performance Award Term Clause.

In addition to the award term evaluations, the Award Term Approving Official will also consider, when making the
award term decision, the annual Contractor Performance Assessment Report (CPARS) that was completed or is in
the process of being completed on the contractor. Any inconsistencies between the award term evaluation and the
CPARS shall be addressed in the Award Term Approving Official’s narrative report and decision regardmg the
award term.
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ATTACHMENT—SAMPLE CONTRACTOR
AWARD TERM EVALUATION FORM

iOrde!_'__ N® ' _ _
PREPARED BY: _ alue of Order:

stimated Labor Hours (if apgllcable)

PERFORMANCE PERIOD BEII;T“G EVALUATED::

!

i

:

ji — W L T - i e il :_.__-__

i _—

1

|

I .

L
PPI— —— L — e L i

Award Term Scores

EVALUATION FACTORS® OUTSTANDING| EXCELLENT | SAT MARGINAL UNSATISFACTORY
Purple Blue | Green _Yellow |
| ] _ ___i|_

l RESPONSIVENESS "

MILESTONES/
DELIVERABLES

|| ANAGEMENT OF
| SOURCES, REPORTING, '
AND SUPERVISION I - ] J

QUALITY-OF WORK
SMALL BUSINESS

/DISADVANTAGED
I USINESS COMMITTMENT |

MANAGEMENT OF COSTS || ' )

IN LABOR HOURS OR - -
REIMBURSABLE CHARGES | || | _
- *COMMENTS (Explam how outstandlng and excellent ratmg beneﬁt MDA) '

|
| - I
[
_t

e

|

Signature of Evaluator Date
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utstanding: Totally responsive, flexible, and proactive to changes in direction and adapting resources to successfully deal with the changes. Project organization
consisteritly assures on time or early responses to all deadlines. No adverse effect on productivity, performance or delivery. |
Excellent: Very responsive and flexible to changes in direction and adapting resources to successfully deal with the changes. Project organization assures on time
responses to short fuse deadlines in almost all cases. Rarely is there an adverse effect on productivity, performance or delivery.
Satisfactory: Met contract requirements. Adjusts easily to changes on many occasions. Little adverse effect on productivity, performance, or delivery.
Marginal: Meets contract requirements, generally but some delays in meeting suspenses. Overall responsiveness could be improved.
Unsatisfactory: Does not meet contract requirements.

COMPLIANCE WITH MILESTONES/DELIVERABLES

Outstanding: Impeccable record In meeting milestone/due dates, all of which are completed early, unless otherwise directed by MDA.

Excellent:  Exemplary record in meeting milestone/due dates, many of which are completed early.

Satisfactory: Met requirements. Schedule problems are usually identified in time for corrective action; milestones/due dates are almost always achieved and instances
where they are not are of minor impact. |

Marginal:  Meets contract requirements generally, but some work may be late or need to be redone.

Unsatistactory: Does not meet contract requirements.

CONTRACT MANAGEMENT, REPORTING, AND SUPERVISION OF RESOURCES

Outstanding: Provides extraordinarily motivated, competent, and professional personnel. Positive attitudes. Strong teamwork. Personnel need virtually no supervision
and are highly proficient in their work. The contractor anticipates and plans for problem areas. Minimal personnel turnover. Resources are replaced, when
necessary, without impacting workload or mission activities. Exceptionally formatted and complete reports are submitted in a timely and accurate manner.
Team leads under a BPA team assemble a highly organized and successful team in which the members provide MDA with all needed skills and the
members demonstrate strong skills and teamwork. | |

Excellent: Highly talented workforce that displays high motivation and successful teamwork. Personnel are competent and training is provided to upgrade or improve
skills. Reports are of high quality and completeness. Efficient recruitment and personnel management. Supervision ensures quality performance,
teamwork, and work efficiency. |

Satisfactory: Met requirements. Communicative and capable management. Oversees activities in a very competent and professional manner. Direction of
subcontractors or consultants meets and in some instances exceeds all requirements of the contract. Reports are thorough, accurate, self-explanatory and
meet MDA expectations. -

Marginal: Meets contract requirement generally, but occasional delays or mission impact occurred due to lack of communication, proficiency, high turnover, delays in

| replacing personnel or lack of supervision. Reports do not always meet expectations.

Unsatisfactory: Does not meet contract requirements.

Outstanding: Deliverables, products, services and other performance output almost always significantly exceed MDA needs and expectations. Quality consistently
exceeds an acceptable level, in a way that is of great importance to MDA. Contractor is extremely dependable, work/products almost always exceed
contract requirements or specifications. Contractor never delivers inaccurate or unsatisfactory goods or services, contractor demonstrates very high level of
dedication and ability. Provides innovative solutions.

Excellent: Delrverables, products, services and other performance output consistently exceed MDA needs or expectations. Quality exceeds an acceptable level to a
sigmticant degree, contractor is highly dependable, work/products frequently exceed contract requirements or specifications. Contractor never delivers
tnaccurate or unsatisfactory goods or services. Highly professional products.

Satisfactory: Met requirements. Deliverables, products, services or other performance output meet and sometimes exceed MDA needs and expectations, quality 1s above
an acceptable level, output is very dependable, work is completed according to contract requirements and specifications and sometimes exceeds it. Qutput
contains few, if any, non-conformances. Areas of inaccurate work or unsatisfactory results are minor and do not have a significant adverse impact on
MDA mussion.

Marginal: Meets contract requirements generally, but some lack the professional work that MDA expects
Unsatistactory: Does not meet contract requirements.

OMMITMENT TO SMALL BUSINESS/DISADVANTAGED BUSINESS PROGRAMS:

Outstanding: Exceeded all proposed and planned commitments

Excellent: Exceeded some proposed and planned commitments and achieved those that were not exceeded.

Satisfactory: Met all commitments or did not meet some planned commitments but demonstrated acceptable efforts to support small business programs
Marginal: Met some commitments but did not demonstrate adequate efforts to achieve all plannéd commitments

Unsatisfactory: Did not meet any commitments and failed to show adequate efforts to meet the planned commitments

Outstanding: Cost controls are highly effective and consistently result in considerable savings. Costs are always below estimates and there are no cost |
overruns unless directed by MDA due to factors beyond contractor control. |
Labor Hour variances by labor category show exceptional management of labor mix and delivery of agreed skill sets. Variances are explained in a manner that
shows benefit to the Government. Price requests for award term and option years are submitted with extremely clear documentation. |

Excellent: Cost controls are highly effective and result in considerable savings on occasion. Costs are usually below estimates and there are no cost overruns unless i
directed by MDA due to factors beyond contractor control. |
Labor hour variances by labor category show effective management of labor mix and delivery of hours. Variances are effectively managed and explained.
Documentation for pricing in award term and option years, if applicable, are submitted without errors or omissions. | -

Satisfactory: Costs are in accordance with estimates and there are no cost overruns, unless directed by MDA due to factors beyond contractor control. There are
initiatives and tools in place to facilitate cost control. o
Labor hour variances show delivery of labor hours and skill sets in accordance with the agreed labor, qualifications and rates matrix. Documentation for pricing in

award term and option years, if applicable, adequately supports the request(s) without requests for clarification and follow-up. | |

Marginal: Meets contract requirements, generally but it appears some projects could have been performed more efficiently with fewer labor hours or lower scaled f

—_

labor categories. Labor hour variances include many negative variances that are inadequately explained and that show a considerable lack of control of labor mix
or neglect in meeting the requirements of the agreed labor, qualification, and rates matrix.
Unsatisfactory: Does not meet contract requirements
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GOVERNMENT FURNISHED INFORMATION/GOVERNMENT FURNISHED EQUIPMENT AND
| | OTHER DIRECT COST LIMITATIONS |

GOVERNMENT FURNISHED INFORMATION
1. Access to PPBS Information: Yes

2. Access to information of other contractors: Yes

GOVERNMENT FURNISHED EQUIPMENT
1. Number of On Site Work Stations (including Computers): 15
2. GFE: No

OTHER DIRECT COSTS
'NTE: $65,000.00 under CLIN 0002 and respective CLINs for each option year.

1. Non-Local Travel

Anticipated Destination Anticipated Frequency
| Huntsville, AL 4 trips per year
| Los Angeles, CA (various sites) . ' 4 trips per year

Andover, MA 3 trips per year

Phoenix, AZ ' 3 trips per year

Tucson, AZ ' 2 trips per year

Reagan Test Facility, Kwajalein : 3 trips per year

Vandenberg, CA (VAFB) 2 trips per year

PMRF, HI 4 trips per year

Sacramento, CA - 4 trips per year

Ft. Grealy, AK 3 trips per year

2. Other Costs: As authorized by the COR.
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Safety and Quality Assurance Support Services To MDA/QS Part 2-4

Management Plan
(b)(4)

Use Or Disclosure Of Data Contained On This Sheet s | ' 1
Subject To The Restriction On The Title Page Of This Proposal
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Safety and Quality Assurance Support Services To MDA/QS Part 2-4
(b)(4)

Use Or Disclosure Of Data Contained On This Sheet Is
Subject To The Restriction On The Title Page Of This Proposal
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Safety and Quality Assurance Support Services To MDA/QS _ Part 2-4

b)(4)

Use Or Disclosure Of Data Contained On This Sheet Is X
Subject To The Restriction On The Title Page Of This Proposal |
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Safety and Quality Assurance Support Services To MDA/ QS - Part 2-4

(b)(4)

Use Or Disclosure Of Data Contained On This Sheet Is 4
Subject To The Restriction On The Title Page Of This Proposal
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Safety and Quality Assurance Sup port Services To MDA/QS Part 2-4

Use Or Disclosure Of Data Contained On This Sheet Is
Subject To The Restriction On The Title Page Of This Proposal
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Safety and Quality Assurance Support Services To MDA/QS | Part 2-4

Use Or Disclosure Of Data Contained On This Sheet Is
Subject To The Restriction On The Title Page Of This Proposal




